
Proposer / Bidder Registration Form 

It is the Bidder’s responsibility to make certain they have received any/all addenda 
relating to their bid / proposal prior to the bid opening date. If you are downloading a bid 
we strongly encourage you to notify the City of Beverly Purchasing Department at 
dgelineau@beverlyma.gov and provide us with the following information. In the event an 
addendum is issued it will be sent to all bidders who have provided the City with this 
information. 

Request for Proposal or Invitation for Bid Number:  __15-030_______       

Contact Name:  

______________________________________________________________________ 

Company Name:  

______________________________________________________________________ 

Address:  

______________________________________________________________________ 

City/Town:                                                                                     State:             Zip Code: 

__________________________________________________  ________        _______ 

Phone:  

______________________________________________________________________ 

Fax:  

______________________________________________________________________ 

Cell:  

______________________________________________________________________ 

Email:  

______________________________________________________________________ 

mailto:clinscott@beverlyma.gov
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Wednesday, October 28, 2015 @ 11:00  A.M. 
at the Office of the Purchasing Agent, City Hall 191 

Cabot Street, Beverly, Massachusetts 01915 
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DOCUMENT 000950 – LIST OF DRAWINGS 

1.0 The following drawings are part of this document, dated October 07, 2015. 

Cover Page 

A1.0 Floor Plan, Elevations, Details, Wall Types, and Schedules 

A2.0 Reflected Ceiling Plan, Bathroom Plans and Elevations, and Schedules 

A3.0 Cabinet Elevations and Schedules 
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Forms 

Submitted Forms Checklist 

For the Bidder’s Convenience we have included this form. 

Please be sure you have included the following. 

Included 

□ Yes □ No Form for the General- Bid or Form for Sub- Bid

□ Yes □ No DCAM Certificate of Eligibility 

□ Yes □ No Contractor Update Statement 

□ Yes □ No Bid Security 

□ Yes □ No Contract Qualification Data Form 

□ Yes □ No Certification of Good Faith 

□ Yes □ No Conflict of Interest Certification 

□ Yes □ No Certificate of State Tax Compliance 

□ Yes □ No Corporate Vote 

□ Yes □ No Certificate of Compliance with M.G.L. c.151B 

□ Yes □ No Certificate of Non-Debarment 

□ Yes □ No Affidavit of OSHA Compliance 

Signature 



IFB No. 15-030 
Buildout of Building 45 
Beverly, Massachusetts 

INSTRUCTIONS TO BIDDERS 

1.1 SECURING DOCUMENTS 

A. Bidding Documents include the Invitation to Bid, Instructions to Bidders, Form for General Bid, Form 
for Sub-Bid, and Bid Bond Form, and any Addenda issued prior to receipt of Bids. The Contract 
Documents for the proposed Work consist of the Bidding Documents, the Agreement (or Contract) 
Between Contractor And Owner, vote of Corporation authorizing Signing of Contract, Form of 
Subcontract Between Contractor and Subcontractor (for filed sub-bidders), the General Conditions of 
the Contract for Construction, Supplementary Conditions, Statutory Provisions for Massachusetts Public 
Construction Contracts, the Drawings, the Specifications, and all Modifications issued after execution of 
the Contract. 

B. All definitions set forth in the General Conditions of the Contract for Construction, or in other Contract 
Documents, are applicable to the Bidding Documents. 

C. Addenda are written or graphic instruments issued by the Owner through the Architect prior to the 
execution of the Contract which modify or interpret the Bidding Documents by additions, deletions, 
clarifications or corrections. 

D. A Bid is a complete and properly signed proposal to do the Work or designated portion thereof for the 
sums stipulated therein, submitted in accordance with the Bidding Documents. 

E. The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the work described in 
the Bidding Documents. 

1.2 COPIES OF BIDDING/CONTRACT DOCUMENTS 

A. Bidders may obtain complete sets of the Contract Documents as described in the Advertisement. 
B. Bidders shall use complete sets of Contract Documents in preparing Bids; neither the Owner nor the 

Architect or Owner’s Project Manager assume any responsibility for errors or misinterpretations 
resulting from the use of incomplete sets of Contract Documents. 

C. The Owner or the Architect in making copies of the Contract Documents available on the above terms 
does so only for the purpose of obtaining Bids on the Work and does not confer a license or grant for 
any other use. 

1.3 BIDDERS RESPRESENTATIONS 

A. Each Bidder by making his Bid represents that: 

1. They have read and carefully examined and understands the Contract Documents and his Bid is
made in accordance therewith. 

2. He has visited the site, has familiarized himself with the local conditions under which the Work is
to be performed and has correlated his observations with the requirements of the proposed Contract 
Documents. 
3. His Bid is based upon the materials, systems, and equipment required by the Contract Documents
without exception. 
4. He has carefully examined all available relevant information including geotechnical reports, and
existing condition drawings prepared by other architects. 



5. He understands to the fullest extent that the award of this contract is contingent upon an
availability of sufficient funds. Assuming sufficient funds are available for this project  the work 
will begin on or around April 6, 2015. 

6. General Bidders Only: The resumes of project management and supervisory personnel attached to
or included in the bid represent the assigned employees who will be dedicated 100% to the Project, 
for the duration of the Project. 

B. By signing and submitting a General Bid, each bidder (1) represents that in regard to the conditions 
affecting the work to be done and the labor and materials needed, his General Bid is based solely on 
his familiarization with the site in conjunction with the Contract Documents and other documents, 
and not on any oral or other representations of any employee, officer, agent or consultant of the 
Awarding Authority, and (2) agrees and assures that the site, the Contract Documents have been 
examined; that the Contract Documents are adequate; and that the required results can be produced 
under the Contract Documents. Documents are adequate; and that the required results can be 
produced under the Contract Documents. 

1.4 INTERPRETATION AND CORRECTION OF DOCUMENTS 

A. Bidders and Sub-Bidders shall promptly notify the Owner’s Project Representative (OPR) in writing, of 
any ambiguity, inconsistency or error which they may discover upon examination of the Contract 
Documents or the site and local conditions. Failure to so notify the OPR of any ambiguity, inconsistency 
or error that the bidder discovers or should have discovered in, or knows or should know exists in, the 
Contract Documents or the site and local conditions, shall preclude the bidder, if awarded a contract, 
from claiming or receiving any adjustments to the contract price or contract time on account of such 
ambiguity, inconsistency or error. 

B. Bidders and Sub-Bidders requiring clarification or interpretation of the Contract Documents shall make 
a written request which shall reach the OPR at least three (3 ) business days prior to the date for receipt 
of Bids. Inquiries may be emailed to Purchasing Agent David Gelineau: dgelineau@beverlyma.gov. 
Bidders must identify the Project in all communications. 

C. Any interpretations, corrections or changes of the Contract Documents will be made, if at all, by written 
Addendum, which, when issued, become part of the Bidding/Contract Documents. Interpretations, 
corrections or changes of the Contract Documents purported to be made in any other manner shall have 
no standing, and Bidders shall not rely upon such interpretations, corrections and changes. 

D. Any estimates of quantities of materials or work that may be provided by the Awarding Authority or its 
architects, engineers or other consultants are for purposes of bid comparison only and are not 
guaranteed. 

E. The Awarding Authority makes no warranty, express or implied, that the Contract Documents and any 
estimates provided in connection therewith are accurate as to the kind or quantity of work required, and 
any such warranties are hereby expressly disclaimed. Each Bidder shall proceed at his own risk in 
investigating the proposed work, reviewing site conditions and the proposed Contract Documents, and 
submitting a bid. 

1.5 ADDENDUM 

A. Addenda will be sent by email to all Bidders of record at the respective email addresses furnished by 
the Bidders for such purposes. Nevertheless, Bidders are solely responsible to ensure that they have 
received all Addenda. 

mailto:dgelineau@beverlyma.gov


B. No Addenda will be issued later than two (2) calendar days prior to the date for receipt of Bids except 
an Addendum which includes postponement of the date for receipt of Bids. 

C. Each Bidder shall ascertain prior to submitting a Bid that he has received all Addenda issued, and shall 
acknowledge their receipt in his Bid. 

1.6 PREPARATION OF GENERAL BIDS AND SUB-BIDS 

A. Each General Bid and each Filed Sub-Bid shall be submitted on the prescribed FORM FOR GENERAL 
BID and FORM FOR SUB-BID respectively. 

B.  Each General Bid and each Filed Sub-Bid shall submit one original and one copy of their bid to 
the City. 

C. Every bid which is not accompanied by a bid deposit, in the amount of five percent (5%) of the total bid 
price, or which does not otherwise conform to sections 44A-44H, inclusive, of Chapter 149 of the 
General Laws, or which is on a form not completely filled in, or which is incomplete, conditional or 
obscure, or which contains any addition not called for, will be rejected. All blank spaces on the bid form 
shall be filled in, in ink or type- written, in words and figures, without alterations or erasures. Use 
figures alone only where no space is provided for words. Every bid shall be signed in longhand by the 
Bidder and shall give the Bidder’s business address. 

D. All bids for this Project are subject to the provisions of Massachusetts General Laws (Ter. Ed.), Chapter 
30, Section 39M as amended and Chapter 149, Sections 44A through 44L inclusive and Chapter 149, 
Sections 26 through 27D inclusive. 

1.7 BID SECURITY 

A. Each General Bid and each Filed Sub-Bid shall be accompanied by bid Security equal to five percent 
(5%) of the Bid amount in the form of a Bid Bond, Cash or a Certified, Treasurer’s or Cashier’s Check 
issued by a responsible U.S. bank or Trust Company, payable to the City of Beverly. Any surety bond 
provided must be from a surety company on the US Treasury list with a rate of at least an A+, Category 
X. Each Bidder shall attach the required Bid Bond of Check to the Bid Form. A Bid Bond must be (a) in 
a form satisfactory to the City; (b) issued by a surety company qualified to do business in the 
Commonwealth and satisfactory to the awarding authority; and (c) conditioned upon the faithful 
performance by the principal of the agreements contained in the bid. 

1.8 SUBMISSIONS OF FILED SUB-BIDS 

A. Each Sub-Bid for sub-trades designated in Item 2 of the FORM FOR GENERAL BID shall be 
submitted upon the FORM FOR SUB-BID. All blank spaces shall be filled in, in ink or typewritten, in 
words or figures without alterations or erasures. Use figures alone only where no space is provided for 
words. Sub-Bids must be signed by the Sub-Bidder in longhand and shall give the sub-bidder’s business 
address. The FORM FOR SUB-BID, including the required Bid Security, shall be enclosed in a sealed 
envelope with the following plainly marked on the outside: 

FROM: Bidder's Name and Business Address 
SUB-BID FOR (Section ###### Name of Section) 
BUILDOUT OF BUILDING 45 

1. Each Sub-Bidder shall include the following forms with their bids:
a. Form for the Sub-Bid
b. Bid Security
c. DCAM Certificate of Eligibility



d. Contractor Update Statement, DCAM Form

2. Each Sub-bid must include a DCAM Certificate of Eligibility and DCAM Update Statement, as
indicated above. Failure to submit these documents with the sub-bid shall result in rejection of the sub- 
bid.

B. If the Bid is mailed, the Sub-Bidder shall enclose his sealed Bid in an outer envelope, addressed as 
follows: 

FROM: Filed Sub- Bidder's Name and Business Address 
BUILDOUT OF BUILDING 45 

TO: Purchasing Department 
City of Beverly 
191 Cabot Street 
Beverly, MA 01915 

1.9 SUBMISSION OF GENERAL BIDS 

A. For each Bid, the General Contractor shall use a responsive and eligible Sub-Bidder for each Sub-Bid 
category. 

B. Each General Bid shall be submitted on the FORM FOR GENERAL BID furnished by the Owner, or 
copied from the Project Manual. All blank spaces shall be filled in, in ink or typewritten, in words or 
figures without alterations or erasures. Use figures alone only where no space is provided for words. The 
FORM FOR GENERAL BID must be signed in longhand by the General Bidder and shall give the 
general bidder’s business address. The Form for General Bid, including the Bid Security, shall be 
enclosed in a sealed envelope with the following plainly marked on the outside: 

GENERAL BID FOR: 
BUILDOUT OF BUILDING 45 

If the Bid is mailed, the Bidder shall enclose his sealed Bid in an outer envelope, addressed as follows: 

FROM: General Bidder's Name and Business Address 
BUILDOUT BUILDING 45 

To: Purchasing Department 
City of Beverly 
191 Cabot Street 
Beverly, MA 01915 

1. Each General Bidder shall include the following with their Bid:
a. Form for the General-Bid
b. Bid Security
c. DCAM Certificate of Eligibility
d. Contractor Update Statement, DCAM Form

C. As required by M.G.L., c. 149, Section 44D, every General Bid must be accompanied by a Certificate 
of Eligibility issued by the Division of Capital Asset Management. Each General Bid shall also be 
accompanied by an updated statement on the form prescribed by said Division. Any General Bid 
submitted without the appropriate Certificate and update statement shall be invalid. 



D. All bidders are cautioned to allow ample time for transmittal of Bids. Bids received after the specified 
time and date will not be accepted nor recognized. The time of receipt will determine the acceptability of 
mailed bids, regardless of postmark. 

E. Any bid may be withdrawn prior to the time scheduled for the opening of such bids or authorized 
postponement thereof. No bid may be withdrawn for thirty (30) days, Saturdays, Sundays and legal 
holidays excluded, after opening of General Bids. No telephone or telegraphic bid, change in bid or 
withdrawal of bid will be received nor recognized. 

1.10 FILED SUB-BID PROCEDURES (See G.L. c.149, 44F) 

A. Every Sub-Bidder filing a Sub-Bid with the Awarding Authority shall be bound thereby to every 
General Bidder not expressly excluded therein, and any variance from such Sub-Bid communicated to a 
General Bidder shall be of no effect. 

B. Within two (2) days, Saturdays, Sundays and legal holidays excluded, after opening of Sub-Bids, the 
Awarding Authority will reject every Sub-Bid which is not accompanied by a Bid Security, or which is 
on a form not completely filled in, or which is incomplete, conditional or obscure, or which contains any 
addition not called for. However, failure of the Awarding Authority to reject such a Sub-Bid within such 
period shall not validate such a Sub-Bid nor preclude the Awarding Authority from subsequently 
rejecting it. 

C. Not later than the second day, Saturdays, Sundays and legal holidays excluded, before the day fixed by 
the Awarding Authority for the opening of General Bids, the Awarding Authority will mail to every 
person on record as having taken a set of Bidding Documents, a list of Sub-Bidders arranged by Sub- 
Trades and listing for each sub-trade, the name, address and Sub-Bid price of every Sub-Bidder 
submitting a Sub-Bid thereon not rejected by the Awarding Authority, and the names of all General 
Bidders expressly precluded from using such Sub-Bid. 

D. A person shall not be named by a General Bidder as a Sub-Bidder for a sub-trade in Item 2 of the Form 
for General Bid unless such person is included for such sub-trade in the list of sub-bidders. 

E. No valid General Bid will be rejected because of errors in the Sub-Bid list or because of any invalid 
action of the Awarding Authority in connection with Sub-Bids. 

F. If no sub-bid is filed for a sub-trade designated in the General Bid Form or if the only sub-bids which 
are filed are restricted to the use of one or more General Bidders, the Awarding Authority may state, in 
an addendum issued with the list of Sub-Bidders, that the General Bidder shall include in the cost of his 
own work an amount to cover all the work required for any such sub-trade. The General Contractor shall 
cause the work covered by such sub-trade to be done by a qualified and responsible sub-contractor, 
subject to the written approval of the Awarding Authority. If the Awarding Authority determines that 
any subcontractor chosen by the General Contractor under this section is not qualified or responsible, the 
General Contractor shall obtain another sub-contractor who is satisfactory to the Awarding Authority 
with no adjustment in the General Contractor’s price. 

G. If a rejection of all Sub-Bids for a sub-trade designated in Item 2 of the Form for General Bid occurs for 
the reasons stated in G.L.c.149 §44F(4)(a)(2), the Awarding Authority will state in an Addendum issued 
with the list of Sub-Bidders, the amount to be included by each General Bidder under Item 2 of the Form 
For General Bid for such sub-trade; and without affecting other Sub-Bidders in any way, who have 
conformed to the prescribed bidding procedure, new Sub-Bids for such sub-trade will be requested by 
written invitation to three (3) or more qualified Sub-Bidders and will be publicly opened and read by the 
Awarding Authority at a time and place to be specified in such invitation. In such case, the Contract 
Price will be adjusted by the difference between the Filed Sub-Bid of the lowest responsible and eligible 
Sub-Bidder and the amount stated in the Addendum for such work. 



H. If a selected Sub-Bidder fails within five (5) days, Saturdays, Sundays and legal holidays excluded, after 
presentation of a Subcontract by the General Bidder selected as the General Contractor, to perform his 
agreement to execute a Subcontract in the form set forth herein with such General Bidder, contingent 
upon the execution of the General Contract, and, if required to do so pursuant to the pre-qualification 
process under section 44D 3/4 of Chapter 149 of the General Laws, or if required to do so by such 
General Bidder in the General Bid, to furnish a Performance and Payment Bond as stated in his Sub-Bid, 
such General Bidder and the Awarding Authority shall select, from the other Sub-Bidders, the lowest 
responsible and eligible Sub-Bidder at the amount named in his Sub-Bid against whose standing and 
ability the General Contractor makes no objection, and the Contract Price will be adjusted by the 
difference between the amount of such Sub-Bid and the amount of the Sub-Bid of the delinquent Sub- 
Bidder. 

1.11 RIGHT TO REJECT BIDS 

A. The Awarding Authority reserves the right to reject any or all Bids if it be in the public interest so to do, 
and for any other reason permitted by law. (G.L. c.149, §.44E) 

B. The Awarding Authority reserves the right to reject any Sub-Bid for any sub-trade if it determines that 
such Sub-Bid does not represent the Sub-Bid of a person competent, responsible and eligible to perform 
the work as specified, and for the reasons permitted by G.L. c. 149, § 44F, and for any other reason 
permitted by law. 

1.12 METHOD OF AWARD 

A. The General Contract will be awarded to the lowest responsible and eligible General Bidder on the 
basis of the proposed Contract Price. 

B. The award of Contract will be made, if at all, within thirty (30) days, Saturdays, Sundays and legal 
holidays excluded, after the opening of General Bids 

C. Special attention is directed to the provisions of Sections 44A through 44L of Chapter 149 defining the 
term "lowest responsible and eligible Bidder" and giving the Awarding Authority the right to require 
essential information in regard to qualifications. The successful General Bidder must submit a 
performance bond and payment bond each in the amount of bid price. Such bonds must be issued by a 
surety who is qualified to do business in the Commonwealth of Massachusetts and who is satisfactory to 
the Awarding Authority. 

D. In the event of a tie of two vendors, the vendors will be invited to the procurement office for a coin toss 
to break the tie. In the event of a tie of more than two vendors, the vendors will be invited to the 
procurement office for a random drawing to break the tie. 

E. If the General Bidder selected as General Contractor fails to execute the Agreement in accordance with 
the terms of his General Bid and G.L.c.149, §44E, and to furnish a 100 percent Performance Bond and a 
100 percent Payment Bond as required by the Bidding Documents, an award will be made to the next 
lowest responsible and eligible General Bidder. 

F. The 30 day time limit will not apply to a second or subsequent award made after the expiration of the 
time limit because the first lowest responsible and eligible General Bidder fails to execute the 
Agreement or to furnish a Performance Bond and Payment Bond. 

1.13 EXECUTION OF CONTRACTS 



A. The General Bidder who is selected as General Contractor shall promptly confer with the Owner on the 
question of Sub-Bidders; shall execute the Agreement with the Owner within five (5) days, Saturdays, 
Sundays and legal holidays excluded, after presentation thereof in accordance with his General Bid; and 
shall furnish with the executed Agreement, a Performance Bond and also a Payment Bond, each of 
which shall be in the sum of 100 percent of the Contract Price, the premiums for which are to be paid by 
the General Contractor and are included in the Contract Price. The forms for the bonds are contained 
herein. The Surety company must be qualified to do business under the laws of the Commonwealth of 
Massachusetts and must be satisfactory to the Awarding Authority. Attorneys-in-fact who sign bonds 
must file with each bond a certified and effectively dated copy of their power-of-attorney. 

B. A selected Sub-Bidder, within five (5) days, Saturdays, Sundays, and legal holidays excluded, after 
presentation of a Subcontract by the General Bidder selected as General Contractor, shall execute a 
Subcontract in accordance with the terms of his Sub-Bid and contingent upon the execution of the 
General Contract and if required, shall furnish a Performance Bond and Payment Bond as prescribed in 
the Sub-Bid Form. The Form of Subcontracts is contained herein. 

C. Subcontracts other than those for which Sub-Bids are required shall be negotiated by the General 
Contractor who shall furnish a list of all Subcontractors to the Owner, through the Architect, upon 
request. The receipt of such list, and the approval or absence of approval of any subcontractor on such 
list, shall not be interpreted as, and shall not constitute, an approval of any such subcontractor by the 
Awarding Authority under G.L. c. 30, § 39F. 

D. The selected General Bidder must agree to commence work within five ( 5) days of execution of 
a General Contract and to substantially complete all Work in accordance with the phasing 
schedule contained in the Contract Documents. 

1.14 SALES TAX 

A. The Owner is exempt from payment of sales and use taxes in the Commonwealth of Massachusetts. 
Bidders shall not include in their Bid any tax imposed upon the sales or rentals of tangible personal 
property in this Commonwealth, such as any and all building materials, supplies, services and equipment 
required to construct and complete the Work of this Contract. 

B. The Owner will furnish tax exemption certificates as required to the selected Contractor and 
Subcontractors. 

1.15 PROPRIETARY MATERIALS 

A. Attention is directed to the provisions of G.L. Chapter 30, Sec. 39M, which require full competition on 
each item of material to be furnished under contracts for public work. 

1.16 SUBSTITUTIONS 

A. The Project is subject to M.G.L. Ch. 30, Section 39M (b), requiring that specifications be written to 
provide full competition for each item of material to be furnished under the Contract. Notwithstanding 
anything to the contrary herein, the City shall consider any proposed equals in accordance with and to 
the extent required by section 39M (b) of chapter 30 of the General Laws, which is incorporated herein 
by reference. 

B. Basis-of-Design Product Specification: The specifications may contain specific manufacturer's products 
including make or model number or other designation, to establish the significant qualities related to 
type, function, dimension, in-service performance, physical properties, appearance, and other 
characteristics for purposes of evaluating comparable products of other named manufacturers. This shall 
not limit the use of products from other manufacturers considered equal to the named product. 



C. Comparable Product: Product that is demonstrated and approved through submittal process, or where 
indicated as a product substitution, to have the indicated qualities related to type, function, dimension, 
in-service performance, physical properties, appearance, and other characteristics that equal or exceed 
those of specified product. M.G.L. Ch. 30, Section 39M(b), further defines “or equal” as a product that” 

1. Is at least equal in quality, durability, appearance, strength and design.
2. Will perform at least equally the function imposed by the general design for the public work being

contracted for or the material being purchased.
3. Conforms substantially, even with deviations, to the detailed requirements for the item in the said

specifications.

D. Any bidder that questions the “or equal” status of a product or system is encouraged to submit the 
product to the Architect during the bid phase for review and approval as an “or equal.” 

1. A substitution request form has been included in the Bidding Documents (CSI form 1.5C) for the
bidders use. 

1.17 PREVAILING WAGES 

A. Prevailing wages are applicable to this project under G.L. c. 149, §§ 26-27D. The prevailing wage rate 
sheets applicable to the project work, and example payroll record form and statement of compliance 
form are included in the Bidding Documents. 

1.18 PERMITS AND FEES 

A. Contractor shall obtain all permits required for construction work. 

B. The City of Beverly will waive all fees required by the City of Beverly for all of the building permits 
including, but not limited to, the building permit, electrical permit, plumbing permit. Do not include the 
building permit fee in the contract amount. 

C. Contractor shall pay for all other permits, governmental fees and licenses for the Work. 

1.19 ALTERNATE 

A. Each Bidder shall thoroughly examine the Contract Documents and fully determine the scope of the 
Alternate generally defined therein, recognizing any modifications to his work required by any 
Alternate whether or not any particular trade Section is mentioned therein. 

B. Prices for Alternates shall include overhead, profit, and all other expense items incidental to the Work. 

C. Bidders shall bid on all Alternates. If the price for an Alternate results in neither an addition nor a 
deduction to the Base Bid sum, the words “NO CHANGE” or the figure “$0” shall be inserted in the 
appropriate spaces. A blank space or a mark other than a dollar figure greater than $0 shall be 
interpreted as meaning that the bidder requires neither an addition nor deduction to the Base Bid sum on 
account of the alternate. 

D. The Owner shall have the right to accept or reject any or all Alternates prior to signing the Agreement. 

1.20 INSURANCE REQUIREMENTS 



A. The General Contractor shall purchase and maintain such insurance as will protect him from 
claims under worker’s compensation acts and from claims for damages because of bodily injury, 
including death, and property damage which might arise from and during operations under this 
contract, whether such operations be by himself or by a Subcontractor or anyone directly or 
indirectly employed by either of them. 

B. General Contractor shall not commence work under this Contract until he has obtained all 
insurance required herein nor until such insurance has been approved by the Owner.  General 
Contractor shall not allow any Subcontractor to commence work until the insurance required of 
the Subcontractor has been obtained and approved. 

C. Subcontracts: General Contractor shall either (1) require each Subcontractor to procure and to 
maintain during the life of his Subcontract, Subcontractor has General Liability and Property 
Damage Insurance of same type and in such manner as specified herein, or (2) Insure activities 
of his Subcontractors on his own policy. 

D. All insurance required by this Document shall be provided by a Best “A+ VIII” rated company, 
or companies, authorized to do business in the Commonwealth of Massachusetts and satisfactory 
to the owner and shall be written for not less than any limits of liability specified herein, or 
required by law, whichever is greater. 

E. Certificates:  Certificates of Insurance acceptable to the Owner shall be submitted in triplicate to 
the Owner simultaneously with the execution of the Lease Agreement. Certificates shall indicate 
that broad form Contractual Liability coverage is in force, as well as deletions of the XCU 
exclusions. Certificates shall contain a provision that the insurance company will notify the 
Owner by registered mail at least (60) calendar days in advance of any cancellation, non- 
renewal, change or expiration of the policies. Certificates shall include description of coverage, 
effective dates and expiration dates of policies and shall clearly indicate all exclusions (other 
than standard policy form exclusions contained in the basic policy) which will be added to the 
policies provided. 

F. Deductibles:  In the event of paid claims, General Contractor shall bear costs of any amounts 
deductible. 

G. The Owner shall be named as additional insured under all policies. 

H. Before any blasting is done, Contractor shall present evidence that blasting damage is included in 
his insurance coverage. 

COVERAGE AND LIMITS 

A. Workers’ Compensation Insurance: 

The General Contractor shall maintain and cause all subcontractors and lower tier contractors to 
maintain Workers Compensation and Employers Liability Insurance in accordance with the law 
and regulations of the Commonwealth of Massachusetts.  The limits of liability provided shall be 
as follows: 
Coverage A: Statutory 

Coverage B: $500,000/$500,000/$500,000 

B. General Contractor  Liability Insurance 

The General Contractor shall purchase and maintain Commercial General Liability Insurance 
and cause all subcontractors and lower tier contractors to maintain the same throughout the term 



of the Contract. Commercial General Liability Insurance must be included with all applicable 
broad form endorsements. Such insurance shall be on the 1986 standard insurance Service Office 
occurrence coverage form (or any later amendments or revisions thereto). 
Limits of liability to be provided shall be as follows: 

Bodily Injury and Property Damages $1,000,000

Personal Injury and Advertising Injury $1,000,000

General Aggregate $2,000,000

Products/Completed Operations Aggregate $2,000,000

Medical Payments $ 10,000

Coverage shall specifically include blanket contractual liability covering Contractor’s indemnity 
obligations as contained in this Document.  The City of Beverly must be added as an additional 
Insured as their interest may appear. 

C. Business Automobile Liability: 

The Contractor shall maintain and cause all subcontractors and lower tier contractors to maintain 
business automobile liability insurance covering all owned, non-owned, leased, rented and hired 
automobiles (symbol 1). The limits of liability shall be as follows: 
Bodily Injury and Property Damage:  $1,000,000 per occurrence 

Automobile physical damage coverage shall be at the option of General Contractor, all 
subcontractors and lower tier contractors.  The City of Beverly shall not be liable for physical 
loss or damage to any owned, non-owned, leased, rented or hired automobile. 
The City of Beverly must be added as an additional insured as their interest may appear. 

D. Umbrella or Excess Liability 

Umbrella or Excess Liability shall be provided in excess of the primary limits of liability 
required above. Coverage shall be at least as broad as provided in the primary coverage 
required. 
The limits of liability to be provided shall be as follows: 

$2,000,000 per occurrence Bodily Injury and Property Damage 
$2,000,000 per occurrence Personal Injury and Advertising Injury 
$2,000,000 General Aggregate 
$2,000,000 Products and Completed Operations Aggregate 

E . Builder’s Risk Insurance 

The General Contractor shall provide Builder’s Risk Insurance. Such coverage shall include all 
building additions and materials used for the Work while at the construction site or on route to 
the construction site. The amount of Builder’s Risk Coverage shall equal the total cost of the 
construction project. 

INDEMNIFICATION 

The Contractor shall take responsibility for the work and take all precautions for preventing 
injuries to persons and property in or about the work and shall bear all losses resulting to it on 
account of amount or character of the work. The Contractor shall pay or cause payment to be 



made for all labor performed or furnished and for all materials used or employed in carrying out 
the Contract.  The Contractor shall assume the defense of, and indemnify and save harmless, the 
Designer, the Owner, and their officers and agents from all claims relating to labor performed or 
furnished and materials used or employed for the work: to inventions, patents and patent rights 
used in and in doing the work unless injuries to any person or corporation received or sustained 
by or from the Contractor and its employees, and subcontractors and employees, in doing the 
work, or in consequence of any improper materials, implements or labor used or employed 
therein; and to any act, omission or neglect of the Contractor and its employees therein. 

PERFORMANCE AND PAYMENT BONDS 
The General Contractor shall provide the City of Beverly with a 100% performance bond and a 
100% labor and materials or payment bond executed by a surety company licensed by the 
Commonwealth of Massachusetts. 

1.21 COMMENCEMENT OF WORK AND TIME OF COMPLETION 

A. Schedule, Phasing of the Work and Substantial Completion 

1. On-Site Work shall begin on-site work upon receipt of the Notice to Proceed. Contractor may begin
mobilizing upon receipt of the Notice to Proceed. 
2. Work shall be completed on or before December 31, 2015.

1.22 TIMELY COMPLETION AND LIQUIDATED DAMAGES 

A. The Contractor shall start the work under this Contract on written notice from and on the date set by 
Owner. The Contractor shall start the work at the building on the date set by the Owner and shall 
continue, without interruption, to completion with all the practical dispatch and regularity. It is expected 
that the work be fully completed by December 31, 2015. 

B. In case all work is not fully completed within the time specified, it shall be understood and agreed that 
the Contractor shall pay the Owner, not as a penalty but as liquidated damages, $500/day for each 
calendar day of delay until the entire Work is substantially complete, up to and including the day of 
Substantial Completion as further provided in the Contract Documents. 



FORM FOR GENERAL BID 

To: City of Beverly, Massachusetts, Awarding Authority 

From: Contractor 

A. BUILDOUT OF BUILDING 45: 

1. BASE BID: The undersigned proposes to furnish all labor and materials required for Project located in
Beverly, Massachusetts, in accordance with the accompanying plans and specifications prepared by 
Brett Thibault Architect specified below, subject to additions and deductions, if applicable, according 
to the terms of the specifications, for the lump sum price of 

Dollars (Total contract price in words, which governs) 

( ) 
(Total contract price amount in numbers) 

B. ADDENDA: This Bidder has received, and this bid includes, the following addenda of which receipt is 
hereby acknowledged: 

Date Number

C. SUB-DIVISION OF BID: The sub-division of the Proposed Contract Price is as follows: 

Item 1: The work of the General Contractor, being all work other than that covered by Item 2: 

Dollars (Total contract price in words, which governs) 

( ) 
 (Total contract price amount in numbers) 



ALTERNATE 

The owner may or may not select the alternate, the cost of which shall be in addition to the base Bid 
price. Alternates shall be inclusive of all labor, materials, and equipment to complete the implied 
task. Failure to provide any line item and alternate pricing will disqualify the Bid. The underside 
agrees to modify his base Bid by the following sum.  

Spray Polyurethane Insulation (SPF) Alternate No. 1:  
The amount to be ADDED to the Contract Price to install SPF per the specifications for the 
following scope: between rafters in all areas other than those included in the scope of work (marked 
N.I.C. and shaded on the drawings) between joists in crawlspaces in all areas other than those 
included in the scope of work (marked N.I.C. and shaded on the drawings) and between studs in all 
areas other than those included in the scope of work (marked N.I.C. and shaded on the drawings). 

Dollars (Total alternate price in words, which governs) 

( ) 
(Total contract price amount in numbers) 

Item 2: The work of the Sub-Bidders Indicated by Class of Work and Name of Filed Sub-Bidder. 

Trade and Name of Sub-Bidder Amount                                 Bond Required  

Glass & Glazing 

$ Yes/No

HVAC 

$ Yes/No

Lathing & Plaster 

$ Yes/No

Acoustical Tiles 

$ Yes/No

Electrical 

$ Yes/No



Painting 

$ Yes/No

Bidder shall circle YES or NO indicating whether a bond is required. Failure to circle any or all spaces 
in the Bonds Required will be construed as an entry of the word “NO”. 

D. FILED SUB BIDDERS: The undersigned agrees that each of the above named sub-bidders will be 
used for the work indicated at the amount stated, unless a substitution is made. The undersigned further 
agrees to pay the premiums for the performance and payment bonds furnished by sub-bidders as 
requested herein and that all of the cost of all such premiums is included in the amount set forth in 
Item 1 of this bid. 

The undersigned agrees that if he is selected as general contractor, he will promptly confer with the 
awarding authority on the question of sub-bidders; and that the awarding authority may substitute for 
any sub-bid listed above a sub-bid filed with the awarding authority by another sub-bidder for the subtrade 
against whose standing and ability the undersigned makes no objection; and that the undersigned 
will use all such finally selected sub-bidders at the amounts named in their respective sub-bids and be 
in every way as responsible for them and their work as if they had been originally named in this 
general bid, the total contract price being adjusted to conform thereto. 

E. CONTRACT: The undersigned agrees that, if he is selected as general contractor, he will within ten 
(10) days, Saturdays, Sundays and legal holidays excluded, after presentation thereof by the awarding 
authority, execute a contract in accordance with the terms of this sub-bid and furnish a performance 
bond and also a labor and materials or payment bond, each of a surety company qualified to do business under 
the laws of the Commonwealth and satisfactory to the awarding authority and each in the sum of the contract 
price, the premiums for which are to be paid by the general contractor and are included in the contract price. 

F. Examined Conditions and Documents: The undersigned Bidder hereby declares that he has visited 
the site, the conditions present, and has carefully examined the Contract Documents, together with all 
Addenda issued, received and acknowledged below, and has familiarized himself with the legal 
requirements (federal, state, and local laws, ordinances, and rule and regulations) and other conditions 
which may affect the cost, progress or performance of Work, and has made independent investigations, 
deemed necessary by the Bidder. 

G. LABOR: The undersigned hereby certifies that he is able to furnish labor that can work in harmony 
with all other elements of labor employed or to be employed on the work and that he will comply fully 
with all laws and regulations applicable to awards made subject to section forty-four A of Chapter 149 of 
the Massachusetts General Laws. 

H. CERTIFICATE OF ELIGIBILITY: The undersigned has included with this Bid his Certificate 
of Eligibility and Update Statement as required by the General Laws. 

I. NON-COLLUSION CERTIFICATION: The undersigned certifies under the penalties of perjury that this 
bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used 
in this Paragraph, the word "person" shall mean any natural person, joint venture, partnership, corporation, or 
other business or legal entity. 

J. OSHA COMPLIANCE CERTIFICATION: The undersigned agrees that if he is selected as the 
contractor, he will comply with the provisions of M.G.L. Chapter 30, Section 39S. The undersigned certifies, 
under penalties of perjury, that he is able to furnish labor that can work in harmony with all other elements of 
labor employed or to be employed on the work; that all employees to be employed at the worksite will have 
successfully completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration at the time the employee begins work and 



who shall furnish documentation of successful completion of said course with the first certified payroll report 
for each employee; and that all employees to be employed in the work subject to this bid have successfully 
completed a course in construction safety and health approved by the United States Occupational Safety and 
Health Administration that is at least 10 hours in duration. 

K. TAXES: As required by MGL, Chapter 62C, s49A, the undersigned certifies that the bidder has complied 
with all laws of the Commonwealth relating to taxes. 

L. DEBARMENT: The undersigned further certifies under penalties of perjury that the said undersigned is 
not presently debarred from doing public construction work in the Commonwealth under provisions of 
Section 29F of Chapter 29, or any other applicable debarment provisions of any other Chapter of the 
General Laws or any rule or regulation promulgated thereunder. 

M. TIME OF COMPLETION: If selected Contractor the undersigned agrees to begin and complete the work 
as specified in the Contract Documents. 

N. AUTHORITY RIGHTS: The Bidder understands the Awarding Authorities right to reject any and all bids. 
Should the Invitation to Bid, Instruction to Bidders, Form For General Bid, Conditions of the Contract, 
Plans or Specifications require submission of special data to accompany the Bid, the Awarding 
Authority reserves the right to rule the bidder’s failure to submit such data an informality and to receive said 
data subsequently, within a reasonable time as set by the Authority. 

The Bidder acknowledges that no proposal may be withdrawn for 30 days, Saturdays, Sundays, and 
legal holidays excluded, after opening of bids per MGL c. 149, 44A(3). 

Date: 

Name of Bidder: 

By: 
(Signature) (Title of Person Signing Bid) 

(Business Address) 

(City and State) 

Telephone Fax E-Mail

NOTE: This proposal must bear the written signature of the bidder. If the bidder is a 
partnership, the proposal must be signed by a partner. If the bidder is a corporation, the proposal must be 
signed by a duly authorized officer or agent of such corporation. 



FORM FOR SUB- BID 

To: City of Beverly, Massachusetts, Awarding Authority 

To: All General Bidders Except those Excluded: 

A. BUILDOUT BUILDING 45: 

1. SECTION NUMBER:

2. SECTION NAME:

3. BASE BID: The undersigned proposes to furnish all labor and materials required for Project located
in Beverly, Massachusetts, in accordance with the accompanying plans and specifications prepared by 
Brett Thibeault Architect specified below, subject to additions and deductions according to the terms of 
the specifications, for the lump sum price of” 

 Dollars 
(Total contract price in words, which governs) 

( ) 
(Total contract price amount in numbers) 

The Plaster and Lath Sub Bid requires the submission of a Unit (Sq. Ft.) price for the procurement, installation 
and taping of ½” GWB on underside of rafters in the attic.  The unit per square foot price is:  

 Dollars 
(Unit (Sq. Ft.) price in words, which governs) 

( )  
Unit (Sq. Ft.) price amount in numbers) 

B. ADDENDA: This Bidder has received, and this bid includes, the following addenda of which receipt is 
hereby acknowledged: 

Date Number

C. EXLUSIONS: This Sub-Bid 

May be used by any General Bidder except: 

May only be used by the following General Bidders: 



 

(To exclude general bidders, fill in the blank lines above. Do not answer “C” if no general bidders are 
excluded.) 

D. SUB-SUB-BID LISTING: The names of all persons, firms and corporation furnishing to the undersigned 
labor or labor and materials for the class or classes or part thereof of work for which the provisions of 
the Section of the Specifications for this sub-trade require a listing in this paragraph (including the undersigned 
if customarily furnished by persons on his own payroll and in the absence of a contrary provision in the 
specifications), the name of each such class of work or part thereof and the bid price for each such class of 
work or part thereof are: 

Name of Sub-Sub-Bidder Class of Work Amount 

    

(Do not give bid price for any class or part thereof furnished by the undersigned.) 

The undersigned agrees that the above list of bids to the undersigned represents bona fide bids based on 
hereinbefore described plans, specifications, and addenda, and that, if the undersigned is awarded the 
contract, they will be used for the work indicated at the amounts stated, if satisfactory to the awarding 
authority. 

E. EXECUTION OF CONTRACT: The undersigned agrees that, if he is selected as a sub-bidder, he will, 
within five (5) days, Saturdays, Sundays, and legal holidays excluded, after presentation of a 
subcontract by the General Bidder selected as the General Contractor, execute with such General Bidder a 
subcontract in accordance with the terms of this sub-bid and contingent upon the execution of the General 
Contract, and, if pre-qualification is required pursuant to G.L.c.149, §44D 3/4, or if requested so to do in 
the general bid by such General Bidder, who shall pay the premiums therefore, furnish a performance 
bond, also a labor and materials payment bond, each of a surety company qualified to do business under 
the laws of the Commonwealth and satisfactory to the Awarding Authority, and each in the full sum of the 
subcontract price. 

The undersigned further agrees to be bound to the general contractor by the terms of the hereinbefore 
described plans, specifications, including all general conditions stated therein, and addenda, and to 
assume toward him all the obligations and responsibilities that he, by those documents, assumes toward 
the owner 

F. Examined Conditions and Documents: The undersigned Bidder hereby declares that he has visited the 
site, the conditions present, and has carefully examined the Contract Documents, together with all Addenda 
issued, received and acknowledged below, and has familiarized himself with the legal requirements (federal, 
state, and local laws, ordinances, and rule and regulations) and other conditions which may affect the cost, 
progress or performance of Work, and has made independent investigations, deemed necessary by the Bidder 

The undersigned agrees that the above list of bids to the undersigned represents bona fide bids based on 
the hereinbefore described plans, specifications and addenda and that, if the undersigned is awarded the 
contract, they will be used for the work indicated at the amounts stated, if satisfactory to the awarding 
authority. 

G.CERTIFICATE OF ELIGIBILITY: The undersigned has included with this Bid his Certificate of 
Eligibility and Update Statement as required by the General Laws. 



H. TAXES: As required by MGL, Chapter 62C, s49A, the undersigned certifies that the bidder has 
complied with all laws of the Commonwealth relating to taxes. 

I. DEBARMENT: The undersigned further certifies under penalties of perjury that the said undersigned is 
not presently debarred from doing public construction work in the Commonwealth under provisions of 

Section 29F of Chapter 29, or any other applicable debarment provisions of any other Chapter of the 
General Laws or any rule or regulation promulgated thereunder. 

J. LABOR: The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all 
other elements of labor employed or to be employed on the work and that he will comply fully with all laws and 
regulations applicable to awards of subcontracts subject to section 44 F of Chapter 149 of the Massachusetts 
General Laws. 

K. NON-COLLUSION The undersigned further certifies under the penalties of perjury that this sub-bid is in 
all respects bona fide, fair and made without collusion or fraud with any other person. As used in this subsection 
the word “person” shall mean any natural person, joint venture, partnership, corporation or other business or 
legal entity. 

L. OSHA COMPLIANCE CERTIFICATION: The undersigned agrees that if he is selected as the contractor, 
he will comply with the provisions of M.G.L. Chapter 30, Section 39S. The undersigned certifies, under 
penalties of perjury, that he is able to furnish labor that can work in harmony with all other elements of labor 
employed or to be employed on the work; that all employees to be employed at the worksite will have 
successfully completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration at the time the employee begins work and 
who shall furnish documentation of successful completion of said course with the first certified payroll report 
for each employee; and that all employees to be employed in the work subject to this bid have successfully 
completed a course in construction safety and health approved by the United States Occupational Safety and 
Health Administration that is at least 10 hours in duration. 

Date: 

Name of Bidder: 

By: 
(Signature) (Title of Person Signing Bid) 

(Business Address) 

(City and State) 

Telephone Fax E-Mail

NOTE: This proposal must bear the written signature of the bidder. If the bidder is a 
partnership, the proposal must be signed by a partner. If the bidder is a corporation, the proposal must be 
signed by a duly authorized officer or agent of such corporation. 



City of Beverly Contract Qualification Data Form 

1) CONTRACT QUALIFICATION DATA

a) List the exact name of your firm.

b) How many years has your firm been in business under its present business name and
business organization structure?

years 

c) How many years has your firm been regularly and actively engaged, performing the type
of work described in the specification.

years 

d) Does your firm have a twenty-four (24) hour emergency number that is staffed by a
person and not an answering machine? □ Yes   □ No

If yes, please list number: ( ) 

Indicate below three (3) references that will serve to illustrate the ability of your firm to act
as the primary contractor for the contract:

Client Name and Address Contact Person and Telephone # 
1. 

2. 

3. 

SIGNATURE OF AUTHORIZED INDIVIDUAL  



PAYMENT BOND 

Bond No. 

KNOW ALL MEN BY THESE PRESENT, that we    

with a place of business at , 

as Principal (the “Principal”), and _, a 

corporation qualified to do business in the Commonwealth of Massachusetts, with a place of business at 

as Surety 

(the “Surety”), are held and firmly bound unto the City of Beverly, Massachusetts as Obligee (the 

“Obligee”), in the sum of lawful money of the 

United States of America, to be paid to the Obligee, for which payment, well and truly to be made, we 

bind ourselves, our respective heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these present. 

WHEREAS, the Principal has assumed and made a contract with the Obligee, bearing the date of 

, for the construction of 

. 

NOW, THE CONDITIONS of this obligation are such that if the Principal and all subcontractors under 

said contract shall pay for all labor performed or furnished and for all materials used or employed in said 

contract and in any and all duly authorized modifications, alterations, extensions of time, changes or 

additions to said contract that may hereafter be made, notice to the Surety of such modifications, 

alterations, extensions of time, changes or additions being hereby waived, the foregoing to include, but 

not be limited to, any other purposes or items set out in, and to be subject to, the provisions of 

Massachusetts General Laws, Chapter 30, Section 39M, and Chapter 149, Section 29, as amended then 

this obligation shall become null and void; otherwise, it shall remain in full force and virtue. 

IN WITNESS WHEREFORE, the Principal and Surety have hereto set their hands and seals this 

day of . 

PRINCIPAL SURETY

[Name and Seal] [Attorney-in-fact] [Seal] 

[Title] 

Attest: 

[Address] 

[Phone] 

Attest: 



PERFORMANCE BOND 

Bond No. 

KNOW ALL MEN BY THESE PRESENT, that we with a place of 

business at , as Principal (the “Principal”), 

and , a corporation qualified to do business in the 

Commonwealth of Massachusetts, with a place of business at 

as Surety (the “Surety”), are held and 

firmly bound unto the City of Beverly, Massachusetts as Obligee (the “Obligee”), in the sum of 

lawful money of the United States of America, to be paid to the 

Obligee, for which payment, well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these present. 

WHEREAS, the Principal has assumed and made a Contract with the Obligee, bearing the date of 

, for the construction of 

. 

NOW THE CONDITIONS of this obligation are such that if the Principal (and all Subcontractors under said contract) shall 

well and truly keep and perform all the undertakings, covenants, agreement, terms and conditions of said contract on its 

part to be kept and performed during the original term of said contract and any extensions thereof that may be granted      

by the Obligee, with or without notice to the Surety, and during the life and any guarantee required under the contract, and 

shall also well and truly keep and perform all the undertakings, covenants, agreements, terms and conditions of any and all 

duly authorized modifications, alterations, changes or additions with notice to the Surety being hereby waived, then this 

obligation shall become null and void; otherwise, it shall remain in full force and virtue. 

IN THE EVENT the Contract is abandoned by the Principal, or is terminated by the City of Beverly, Massachusetts under 

the applicable provisions of the Contract, the Surety hereby further agrees that the Surety shall, if requested in writing by 

the City of Beverly, Massachusetts promptly take such action as is necessary to complete said Contract in accordance with 

its terms and conditions. 

IN WITNESS WHEREOF, the Principal and Surety have hereto set their hands and seals this day of 

. 

PRINCIPAL SURETY

[Name and Seal] [Attorney-in-fact] [Seal] 

[Title] 

Attest: 

[Address] 

[Phone] 

Attest: 



CITY OF BEVERLY 

CONTRACT 

DATE:    

This Contract is entered into on, or as of, this date by and between the City of Beverly 
(the “City”), and 

[“Contractor”] 

[Address of the Contractor] 

[Telephone Number] [FAX Number] 

1. This is a Contract for the procurement of the following:

2. The Contract price to be paid to the Contractor by the City of Beverly is:

3. Payment will be made as follows:

In consideration for performance of the work in accordance with the requirements of this
Contract, and in accordance with all applicable statutes, the City shall pay the Contractor
the prices set forth in the Contractor’s Bid/submission, a copy of which is attached hereto
and incorporated by reference.

This Contract is a fixed price/fixed rate contract and therefore miscellaneous expenditures
associated with the Contractor’s work on this project shall not be paid by the City. In the
event that an unforeseen miscellaneous expense is incurred, the Contractor shall receive the
City’s approval in writing prior to incurring the expense if it will subsequently seek
payment of said expense from the City.

Payment shall be made to the Contractor for work completed in accordance with this
Contract.  All requests for payment shall be submitted to the City as an invoice and shall
specify work completed, progress made toward completing deliverables, the number of
hours worked, the classification of each employee who performed work, and the billing rate
for each employee who performed work on the project.

1



2

Payment will be due thirty (30) days after receipt of the Contractor’s invoice by the City 
for services rendered in accordance with this Contract. The City shall not make payments 
in advance. 

If the City objects to all or part of any invoice, the City shall notify the Contractor in 
writing within two (2) weeks of the date of receipt of the invoice, and shall pay that portion 
of the invoice not in dispute within thirty (30) days after the date of receipt of the invoice. 

Should it be necessary for the Contractor to engage the services of a specialized contractor 
or companies other than those originally proposed in the Contractor’s response to the City’s 
procurement documents, the Contractor shall take such measures only with the City’s prior 
written approval. Charges for such services, with no mark-up, shall be billed directly to the 
City unless otherwise agreed upon by the parties. 

No payment by the City to the Contractor shall be deemed to be a waiver of any right of the 
City under this Contract or a ratification by the City of any breach hereof by the Contractor. 

4. Definitions:

4.1 Acceptance: All Contracts require proper acceptance of the described goods or
services by the City of Beverly. Proper acceptance shall be understood to include 
inspection of goods and certification of acceptable performance for services by 
authorized representatives of the City to insure that the goods or services are 
complete and are as specified in the Contract. 

4.2 Contract Documents: All documents relative to the Contract including (where 
used) Instructions to Bidders, Proposal Form, General Conditions, Supplementary 
General Conditions, General Specifications, Other Specifications included in 
Project Manual, Drawings, and all Addenda issued during the bidding period. The 
Contract documents are complementary, and what is called for by any one shall be 
as binding as if called for by all. The intention of the document is to include all 
labor and materials, equipment and transportation necessary for the proper 
performance of the Contract. The Contractor’s Bid/Submission is also included in 
the Contract documents. In the event of any conflict among the Contract 
Documents, the Documents shall be construed according to the following priorities: 

Highest Priority: Amendments to Contract (if any) 
Second Priority: Contract 
Third Priority: Addenda to the Procurement Documents (if any) 
Fourth Priority: Procurement Documents 
Fifth Priority: Contractor’s Bid/submission. 

4.3 The Contractor: The “other party” to any Contract with the City.  This term shall 
(as the sense and particular Contract so require) include Vendor, Contractor, 
Engineer, or other label used to identify the other party in the particular Contract. 
Use of the term “Contractor” shall be understood to refer to any other such label 
used. 
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4.4 Date of Substantial Performance: The date when the work is sufficiently complete, 
the services are performed, or the goods delivered, in accordance with Contract 
documents, as modified by approved Amendments and Change Orders. 

4.5 Goods:    Goods, Supplies or Materials. 

4.6 SubContractor: Those having a direct Contract with the Contractor. The term 
includes one who furnished material worked to a special design according to the 
Drawings or Specifications of this work, but does not include one who merely 
furnishes material not so worked. 

4.7 Work:    The services or materials contracted for, or both. 

5. Term of Contract and Time for Performance:
Work shall commence by the Contractor upon  Not ice  t o  Proceed . This Contract and the 
work of the Contractor shall be completed, in accordance with the provisions of the Contract 
Documents on or before December 31, 2015, unless extended pursuant to a provision for 
extension contained in the Contract documents at the sole discretion of the City, and not subject 
to assent by the Contractor, and subject to the availability and appropriation of funds as certified 
by the City Finance Director. The time limits stated in the Contract documents are of the essence 
of the Contract. 

6. Subject to Appropriation:
Notwithstanding anything in the Contract documents to the contrary, any and all payments which 
the City is required to make under this Contract shall be subject to appropriation or other 
availability of funds as certified by the City Accountant. In the absence of appropriation, this 
Contract shall be immediately terminated without liability for damages, penalties or other 
charges. 

7. Permits and Approvals:
Permits, Licenses, Approvals and all other legal or administrative prerequisites to its
performance of the Contract shall be secured and paid for by the Contractor, there will be
no charge to Contractor for permits issued by the City of Beverly.

8. Termination and Default:
8.1 Without Cause. The City may terminate this Contract for convenience and without

cause on seven (7) calendar days notice when in the best interests of the City by 
providing notice to the Contractor, which shall be in writing and shall be deemed 
delivered and received when given in person to the Contractor, or when received by 
fax, express mail, certified mail return receipt requested, regular mail postage prepaid 
or delivered by any other appropriate method evidencing actual receipt by the 
Contractor. Upon termination without cause, Contractor will be paid for services 
rendered to the date of termination. 

8.2 For Cause. If the Contractor is determined by the City to be in default of any term or 
condition of this Contract, the City may terminate this Contract on seven (7) days 
notice by providing notice to the Contractor, which shall be in writing and shall be 



deemed delivered and received when given in person to the Contractor, or when 
received by fax, express mail, certified mail return receipt requested, regular mail 
postage prepaid or delivered by any other appropriate method evidencing actual 
receipt by the Contractor. If any assignment shall be made by the Contractor or by 
any guarantor of the Contractor for the benefit of creditors, or if a petition is filed by 
the Contractor or by any guarantor of the Contractor for adjudication as a bankrupt, or 
for reorganization or an arrangement under any provision of the Bankruptcy Act as 
then in force and effect, or if an involuntary petition under any of the provisions of 
the Bankruptcy Act is filed against the Contractor and such involuntary petition is not 
discharged within ninety (90) days thereafter, in any event the City may terminate this 
Contract upon written notice to the Contractor. 

8.3 Default. The following shall constitute events of a default under the Contract: 

1) any material misrepresentation made by the Contractor to the City; 2) any failure
to perform any of its obligations under this Contract including, but not limited to
the following: (i) failure to commence performance of this Contract at the time
specified in this Contract due to a reason or circumstance within the Contractor’s
reasonable control, (ii) failure to perform this Contract with sufficient personnel
and equipment or with sufficient material to ensure the completion of this
Contract within the specified time due to a reason or circumstance within the
Contractor’s reasonable control, (iii) failure to perform this Contract in a manner
reasonably satisfactory to the City, (iv) failure to promptly re-perform within a
reasonable time the services that were rejected by the City as unsatisfactory, or
erroneous, (v) discontinuance of the services for reasons not beyond the
Contractor’s reasonable control, (vi) failure to comply with a material term of
this Contract, including, but not limited to, the provision of insurance and non- 
discrimination, (vii) any other acts specifically and expressly stated in this
Contract as constituting a basis for termination of this Contact, and (viii) failure
to comply with any and all requirements of state law and/or regulations, and City
bylaw and/or regulations.

9. The Contractor’s Breach and the City’s Remedies:
Failure of the Contractor to comply with any of the terms or conditions of this Contract
shall be deemed a material breach of this Contract, and the City of Beverly shall have all
the rights and remedies provided in the Contract documents, the right to cancel, terminate,
or suspend the Contract in whole or in part, the right to maintain any and all actions at law
or in equity or other proceedings with respect to a breach of this Contract, including
damages and specific performance, and the right to select among the remedies available to
it by all of the above.

To the fullest extent permitted by law, from any sums due to the Contractor for services, 
the City may keep the whole or any part of the amount for expenses, losses and damages 
incurred by the City as a consequence of procuring services as a result of any failure, 
omission or mistake of the Contractor in providing services as provided in this Contract. 

4
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10. Statutory Compliance:
10.1 This Contract will be construed and governed by the provisions of applicable

federal, state and local laws and regulations; and wherever any provision of the 
Contract or Contract documents shall conflict with any provision or requirement 
of federal, state or local law or regulation, then the provisions of law and 
regulation shall control. Where applicable to the Contract, the provisions of the 
General Laws are incorporated by reference into this Contract, including, but not 
limited to, the following: 

General Laws Chapter 30B – Procurement of Goods and Services. 

General Laws Chapter 30, Sec. 39, et seq: - Public Works Contracts. 

General Laws Chapter 149, Section 44A, et seq: Public Buildings Contracts. 

10.2 Wherever applicable law mandates the inclusion of any term and provision into a 
municipal contract, this Section shall be understood to import such term or 
provision into this Contract. To whatever extent any provision of this Contract 
shall be inconsistent with any law or regulation limiting the power or liability of 
cities and towns, such law or regulation shall control. 

10.3 The Contractor shall give all notices and comply with all laws and regulations 
bearing on the performance of the Contract. If the Contractor performs the 
Contract in violation of any applicable law or regulation, the Contractor shall bear 
all costs arising therefrom. 

10.4 The Contractor shall keep itself fully informed of all existing and future State and 
federal Laws and Municipal By-laws and Regulations and of all orders and decrees 
of any bodies or tribunals having jurisdiction in any manner affecting those 
engaged or employed in the work, of the materials used in the work or in any way 
affecting the conduct of the work. If any discrepancy or inconsistency is 
discovered in the Drawings, Specifications or Contract for this work in violation of 
any such law, by-law, regulation, order or decree, it shall forthwith report the same 
in writing to the City. It shall, at all times, itself observe and comply with all such 
existing and future laws, by-laws, regulations, orders and decrees; and shall protect 
and indemnify the City of Beverly, and its duly appointed agents against any claim 
or liability arising from or based on any violation whether by him or its agents, 
employees or subcontractors of any such law, by-law, regulation or decree. 

11. Conflict of Interest:
Both the City and the Contractor acknowledge the provisions of the State Conflict of 
Interest Law (General Laws Chapter 268A), and this Contract expressly prohibits any 
activity which shall constitute a violation of that law. The Contractor shall be deemed to 
have investigated the application of M.G.L. c. 268A to the performance of this Contract; 
and by executing the Contract documents the Contractor certifies to the City that neither 
it nor its agents, employees, or subcontractors are thereby in violation of General Laws 
Chapter 268A. 
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12. Certification of Tax Compliance
This Contract must include a certification of tax compliance by the Contractor, as 
required by General Laws Chapter 62C, Section 49A (Requirement of Tax Compliance 
by All Contractors Providing Goods, Services, or Real Estate Space to the 
Commonwealth or Subdivision). 

13. Non-Discrimination
The Contractor will carry out the obligations of this Contract in full compliance with all of the 
requirements imposed by or pursuant to General Laws Chapter 151B (Law Against 
Discrimination) and any executive orders, rules, regulations, and requirements of the 
Commonwealth of Massachusetts as they may from time to time be amended. The Contractor 
shall not discriminate against or exclude any person from participation herein on grounds of race, 
color, religious creed, national origin, sex, gender identity, sexual orientation (which shall not 
include persons whose sexual orientation involves minor children as the sex object), age, genetic 
information, ancestry, children, marital status, veteran status or membership in the armed 
services, the receiving of public assistance, and handicap. The previous sentence shall include, 
but not be limited to, the following: advertising, recruitment; hiring; rates of pay or other forms 
of compensation; terms; conditions or privileges of employment; employment upgrading; 
transfer; demotion; layoff; and termination. The Contractor shall take affirmative actions to 
insure that applicants are employed, and that employees are treated during their employment, 
without regard to race, color, religious creed, national origin, sex, gender identity, sexual 
orientation (which shall not include persons whose sexual orientation involves minor children as 
the sex object), age, genetic information, ancestry, children, marital status, veteran status or 
membership in the armed services, the receiving of public assistance, and handicap. 

14. Assignment:
Assignment of this Contract is prohibited, unless and only to the extent that assignment is
provided for expressly in the Contract documents.

15. Condition of Enforceability Against the City:
This Contract is only binding upon, and enforceable against, the City if: (1) the Contract
is signed by the Mayor or his designee; and (2) endorsed with approval by the City
Accountant as to appropriation or availability of funds; (3) endorsed with approval by the
City Solicitor as to form and (4) otherwise procured in accordance with all applicable
federal, state, and local laws, rules, and regulations.

16. Corporate Contractor:
If the Contractor is a corporation, it shall endorse upon this Contract (or attach hereto) its
Clerk’s Certificate certifying the corporate capacity and authority of the party signing this
Contract for the corporation. Such certificate shall be accompanied by a letter or other
instrument stating that such authority continues in full force and effect as of the date the
Contract is executed by the Contractor. This Contract shall not be enforceable against the
City of Beverly unless and until the Contractor complies with this section.

The Contractor, if a foreign corporation, shall comply with the provisions of the General 
Laws, Chapter 181, Sections 3 and 5, and any Acts and Amendments thereof, and in 
addition thereto, relating to the appointment of the Commissioner of Corporations as its 
attorney, shall file with the Commissioner of Corporations a Power of Attorney and duly 



authenticated copies of its Charter or Certificate of Incorporation; and said Contractor 
shall comply with all the laws of the Commonwealth. 

17. Liability of Public Officials:
To the full extent permitted by law, no official, employee, agent or representative of the
City of Beverly shall be individually or personally liable on any obligation of the City
under this Contract.

18. Indemnification:
The Contractor shall indemnify, defend and save harmless the City, the City’s officers,
agents and employees, from and against any and all damages, liabilities, actions, suits,
proceedings, claims, demands, losses, costs, expenses, recoveries and judgments of every
nature and description (including reasonable attorneys’ fees) that may arise in whole or in
part out of or in connection with the work being performed or to be performed, or out of
any act or omission by the Contractor, its boards, commissions, committees, employees,
agents, subcontractors, material men, assigns and anyone directly or indirectly employed
by any of them or anyone for whose acts any of them may be liable, regardless of
whether or not it is caused in part by any party indemnified hereunder, or for any
violation of federal, state, or local statute, by-law, or ordinance by the Contractor, its
employees, agents, subcontractors, material men, and anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable.. The
Contractor further agrees to reimburse the City for damage to its property caused by the
Contractor, its employees, agents, subcontractors or material men, and anyone directly or
indirectly employed by any of them or anyone for whose acts any of them may be liable,
including damages caused by his, its or their use of faulty, defective, or unsuitable
material or equipment, unless the damage is caused by the City’s gross negligence or
willful misconduct. The existence of insurance shall in no way limit the scope of the
Contractor’s indemnification under this contract.

19. Workers Compensation Insurance:
The Contractor shall provide by insurance for the payment of compensation and the
furnishing of other benefits under Chapter 152 of the General Laws of Massachusetts
(The Worker’s Compensation Act) to all employees of the Contractor who are subject to
the provisions of Chapter 152 of the General Laws of Massachusetts.

Failure to provide and continue in force such insurance during the period of this Contract
shall be deemed a material breach of this Contract, shall operate as an immediate
termination thereof, and Contractor shall indemnify the City for all losses, claims, and
actions resulting from the failure to provide the insurance required by this Article.

The Contractor shall furnish to the City evidence of such insurance prior to the execution
of this Contract before the same shall be binding on the parties thereto, except if
specifically waived by the City.

20. Documents, Materials, Etc.
Any materials, reports, information, data, etc. given to or prepared or assembled by the
Contractor under this Contract are to be kept confidential to the extent permitted by law
and shall not be made available to any individual or organization by the Contractor
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(except agents, servants, or employees of the Contractor) without the prior written 
approval of the City, except as otherwise required by law. The Contractor shall comply 
with the provisions Chapter 66 et seq. of the General Laws of Massachusetts as it relates 
to public documents, and all other state and federal laws and regulations relating to 
confidentiality, security, privacy and use of confidential data. 

Any materials produced in whole or in part under this Contract shall not be subject to 
copyright, except by the City, in the United States or any other country. The City shall 
have unrestricted authority to, without payment of any royalty, commission, or additional 
fee of any type or nature, publicly disclose, reproduce, distribute and otherwise use, and 
authorize others to use, in whole or in part, any reports, data or other materials prepared 
under this Contract. 

All data, reports, programs, software, equipment, furnishings, and any other 
documentation or product paid for by the City shall vest in the City at the termination of 
this Contract. The Contractor shall at all times, during or after termination of this 
Contract, obtain the prior written approval of the City before making any statement 
bearing on the work performed or data collected under this Contract to the press or issues 
any material for publication through any medium. 

21. Audit, Inspection and Recordkeeping
At any time during normal business hours, and as often as the City may deem it
reasonably necessary, there shall be available in the office of the Contractor for the
purpose of audit, examination, and/or to make excerpts or transcript all records, contracts,
invoices, materials, payrolls, records of personnel, conditions of employment and other
data relating to all matters covered by this Agreement.

22. Payment
The City agrees to make all reasonable efforts to pay to the Contractor the sum set forth
in the Contractor’s bid or proposal within thirty (30) days of receipt of an invoice
detailing the work completed and acceptance from the City of the work completed.

23. Waiver and Amendment
Amendments, or waivers of any additional term, condition, covenant, duty or obligation
contained in this Contract may be made only by written amendment executed by all
signatories to the original Agreement, prior to the effective date of the amendment.

To the extent allowed by law, any conditions, duties, and obligations contained in this
Contract may be waived only by written Agreement by both parties.

Forbearance or indulgence in any form or manner by a party shall not be construed as a
waiver, nor in any manner limit the legal or equitable remedies available to that party.
No waiver by either party of any default or breach shall constitute a waiver of any
subsequent default or breach of a similar or different matter.

24. Forum and Choice of Law
This Contract and any performance herein shall be governed by and be construed in
accordance with the laws of the Commonwealth of Massachusetts, regardless of choice of
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law principles. Any and all proceedings or actions relating to subject matter herein shall 
be brought and maintained in the courts of the Commonwealth or the federal district court 
sitting in the Commonwealth, which shall have exclusive jurisdiction thereof. This 
paragraph shall not be construed to limit any other legal rights of the parties. 

25. Notices
Any notice permitted or required under the provisions of this Contract to be given or
served by either of the parties hereto upon the other party hereto shall be in writing and
signed in the name or on the behalf of the party giving or serving the same. Notice shall
be deemed to have been received at the time of actual service or three (3) business days
after the date of a certified or registered mailing properly addressed. Notice to the
Contractor shall be deemed sufficient if sent to the address set forth in the Contract and to
the City of Beverly by being sent to the City Solicitor, Beverly City Hall, 191 Cabot
Street, Beverly, Massachusetts  01915.

26. Binding on Successors:
This Contract shall be binding upon the Contractor, its assigns, transferees, and/or
successors in interest (and where not corporate, the heirs and estate of the Contractor).

27. Complete Contract/Severability:
This instrument, together with its endorsed supplements, and the other components of the
contract documents, constitutes the entire contract between the parties, with no
agreements other than those incorporated herein. If any provision, or portion thereof, of
this Contract shall be adjudged to be invalid or unenforceable by final judgment or order
of a court of competent jurisdiction the remaining provisions shall continue in effect to
the extent permitted by law.

28. Independent Contractor
The Contractor shall provide services under this Contract as an independent contractor
with the City and not as an employee of the City. No employee, agent or representative
of the Contractor shall be entitled to receive any benefits of employment with the City,
including without limitation salary, overtime, vacation pay, holiday pay, sick  leave,
health insurance, life insurance, pension or deferred compensation.

29. Use of Alcohol and Controlled Substances Prohibited/No Smoking
The Contractor hereby acknowledges that the use of alcoholic beverages, narcotics, and
mood altering substances, except for current valid, legal prescriptions, by any officer,
employee, agent, or representative of the Contractor is prohibited on City property which
is the subject matter of this Agreement and during all hours of work under this
Agreement. If any officer, employee, agent, or representative of the Contractor violates
the foregoing provision, the City shall have the right to order that such officer, employee,
agent, or representative of the Contractor shall not be permitted to return to work on this
Agreement. Under such circumstances, the Contractor shall promptly remove the subject
officer, employee, agent, or representative from the job site and shall not permit the
subject officer, employee, agent, or representative to perform further work in conjunction
with this Agreement. Pursuant to Massachusetts General Laws (M.G.L.) c. 270, §22, the
Commonwealth of Massachusetts Smokefree Workplace Law, the Contractor, its officers,
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employees, agents, and representatives shall refrain from smoking and from using 
tobacco products in any public building in the City. 

30. Supplemental Conditions
The foregoing provisions apply to all contracts to which the City of Beverly shall be a
party. One of the following “Supplements” must be “checked” as applicable to this
Contract, shall be attached hereto, and shall in any event apply as the nature of the
Contract requires. The Supplement contains additional terms governing the Contract:

[   ]     GOODS

SUPPLEMENT “G” - Applicable to Contracts for the procurement of 
Goods (governed by the provisions of General Laws 
Chapter 30B) 

[   ]     SERVICES 

SUPPLEMENT “S” - Applicable to Contracts for the procurement of 
Services (governed by the provisions of General 
Laws Chapter 30B) 

[ X ]  CONSTRUCTION 

SUPPLEMENT “C” - Applicable to Contracts for Construction 



IN WITNESS WHEREOF the parties have hereto and to two other identical instruments set 
forth their hands the day and year first above written. 

THE CITY THE CONTRACTOR 

Mayor Date Company Name 

Signature Date

Print Name & Title 

APPROVED AS TO FORM ONLY AND NOT AS TO SUBSTANCE: 

City Solicitor Date 

CERTIFICATION AS TO AVAILABILITY OF FUNDS 

Finance Director Date 
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SUPPLEMENT “C” 

[] CONSTRUCTION 
SUPPLEMENT “C” - Applicable to Contracts for the construction of: 

(1) Public Buildings and Public Works 
( 
(2) Public Buildings 
(governed by the provisions of General Laws Chapter 149,§ 44A, 
et seq.); and 

seq) 

(3) Public Works 
(governed by the provisions of General Laws Chapter 30, §39M, et 

1. This form supplements the City of Beverly “Contract and General Conditions” and applies
only to contracts for the construction, reconstruction, alteration, remodeling or repair of
public works or public buildings.

2. Wherever the law requires one contracting with a city or town to be bonded, such obligation
shall be understood to be a term and condition of this Contract. The Contractor agrees to
secure such bond (where required) in the form required by the City and provide an original
thereof to the City prior to the commencement of performance.

3. Equality:

3.1. In the case of a closed Specification written for a specific item or items to be
furnished under the Base Bid, such specifications shall, as applicable, be in 
compliance with the Massachusetts General Laws, Chapter 30, Section 39M and 
Chapter 149, Sec. 44A et seq. 

3.2. Where the name of an item, material or manufacturer is mentioned in the 
Specifications or on the Drawings, except as above noted, the intent is to establish a 
standard and in no way should be construed to exclude any item or manufacturer not 
mentioned by name, but whose product meets the Specifications as to design, utility 
and quality. Final decision shall rest with the Project Representative as to its 
acceptability. 

4.1 DELETED> 

4.2 With regard to change orders requested by the Contractor, upon request of the City or 
Architect, the Contractor shall, without cost to the City, submit to the Architect and the City, 



in such form as the Architect may require, a “Change Order Proposal” including a full 
description of the character and scope of work involved in any proposed extra Work or 
change in Work, an accurate written estimate of the cost of such proposed change including 
all the elements of pricing in appropriate detail, and an explanation of the impact of the 
proposed Change on the construction schedule. The cost estimate shall indicate the quantity 
and unit cost of each item of material or other product and the number of hours of Work and 
hourly rate for each class of labor as well as the description and amounts of all other costs 
chargeable. If required by the Architect or Owner, in order to establish the exact cost of new 
Work added or of previously required Work deleted, the Contractor shall obtain and furnish 
to the Architect bona fide proposals (on letterhead) from Subcontractors, Sub-subcontractors 
or recognized suppliers for furnishing labor and materials included in such Work, including 
the same supporting information. The Contractor shall promptly revise and resubmit such 
cost estimate if the Architect or the Owner determines that it is not in compliance with the 
requirements of this Contract, or that it contains errors of fact or mathematical errors. 

The Contractor shall indicate in the Change Order Proposal any extension of the Contract 
Time that the Contractor believes is necessary if the change or extra work is ordered or that 
the Contractor believes it is entitled to for any other reason. If the Contractor claims an 
extension of the Contract time, the Contractor shall provide in the Change Order Proposal a 
full explanation of the need for a time extension with supporting documentation, including a 
schedule impact analysis, in form acceptable to the City and Architect indicating the 
activities affected and overall impact on the schedule of the proposed change. Requests for 
substitutions or other changes initiated by Contractor shall be submitted with a Change 
Order Proposal in accordance with all the provisions of this Contract. 

Change Order Proposals shall be furnished promptly so as to occasion no delay in work, and 
shall be furnished at the Contractor’s expense. By submitting a Change Order Proposal, the 
Contractor shall be deemed to certify in writing that the Change Order Proposal includes all 
work affected by the change, that the cost estimate indicated in the Change Proposal 
includes all direct, supplemental, indirect, consequential, serial and cumulative costs and 
delays, as applicable, and that those costs and delays would be necessarily incurred if the 
change or extra work is ordered, despite the Contractor’s commercially reasonable and 
diligent efforts to mitigate them. The Contractor shall cooperate fully with the City and 
Architect to provide sufficient substantiation and explanation of costs and schedule impacts 
to allow the City and the Architect to reasonably evaluate the Change Order Proposal. 

4.3. Any adjustment to the Contract sum as a result of a Change Order Proposal, shall be 
based on one of the following methods, as selected by the Owner: 

(a) By unit prices stated in the Contract Documents or 
otherwise mutually agreed upon 

(b) By Cost and Percentage estimated by the Contractor as 
provided in this Contract and accepted by the City, the Contractor’s estimate 
shall become a fixed price which shall not be changed by any variation in the 
actual cost of executing the work covered by the change 

(c) By actual Cost determined after the work covered by the 
change is completed, plus percentage 
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(d) By determination by the Architect or the fair value of the 
work covered by the change 

4.4 As used in this following section, “Cost” shall mean the estimated or actual net increase or 
decrease in cost to the Contractor, Sub-Contractor, or Sub-subcontractor for performing the work 
covered by the change, including actual payments for materials, equipment rentals, expendable 
items, wages and associated taxes and benefits to workers, insurance, bonds and other provable 
direct costs, but not including any administrative, accounting or expediting costs, or other indirect or 
overhead costs, or any wages or benefits of the Contractor’s job superintendent or other supervisory 
or management personnel, or any amount for profit or fee to the Contractor, Sub-Contractor or Sub- 
subcontractor. 

4.5 “Percentage” shall mean an allowance calculated as a percentage of Cost to be added to or 
subtracted from the Contract Sum to cover overhead and profit and all other expenses (including but 
not limited to the salary and benefits of the Contractor’s job superintendent and other supervisory 
and management personnel) which are not included in the cost of the work involved in the change. 

4.5.1. Percentage for extra work performed by a Subcontractor shall be 15% of the actual net 
increase in the cost of the work, whether performed by the Subcontractor’s own forces or by Sub- 
subcontractor’s. In no event shall the aggregate of all percentage allowances for overhead and profit 
for Subcontractor’s and Sub-subcontractor’s, regardless of tier, exceed 15% of the actual, direct 
costs for labor, materials and equipment incorporated in the work. 

4.5.2. Percentage for the Contractor shall be 15 % of any net increase in cost of work performed by 
the Contractor’s own forces and 5% of any net increase in cost of work performed for the 
Contractor by Subcontractor’s. 

4.5.3. In the case of changes that result in a credit to the City for work deleted, Percentage for a 
Subcontractor shall be 10% of any net decrease in the cost of the work, whether performed by the 
Subcontractor’s own forces or by Sub-subcontractor’s; and percentage for the Contractor shall be 
10% of any net decrease in cost of work performed by the Contractor’s own forces and 5% of any 
net decrease in cost of work performed for the Contractor by Subcontractors. 

4.5.4. Related changes may be aggregated into a single Change Order Proposal when determined 
appropriate by the Architect, and in such case percentage shall be calculated based on the 
cumulative net increase or decrease in cost, if any. 

4.5.5. For purposes of applying the percentage allowances described in this section, costs of 
insurance, bond premiums and taxes shall be excluded from the cost of the work. 

5. The Contractor will carry out the obligations of this contract in full compliance with all of
the requirements imposed by or pursuant to General Laws Chapter 151, Sec. 1, et seq., the
(Minimum Wage Law) and any executive orders, rules, regulations, and requirements of the
Commonwealth of Massachusetts as they may from time to time be amended. The
Contractor will at all times comply with the wage rates as determined by the Commissioner
of the Department of Labor and Industries, under the provisions of General Laws Chapter
149, Sections 26 and 27D (Prevailing Wage), as shall be in force and as amended.
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6. The Contractor shall continuously maintain adequate protection of all work from damage
and shall protect the property of the City and others, including adjacent property, from
injury or loss arising in connection with the Contract. The Contractor shall make good any
such damage, injury or loss, except as may be directly due to errors in the Contract
Documents or caused by agents or employees of the City, or due to causes beyond the
Contractor’s control and not the Contractor’s fault or negligence.

7. The Contractor shall take all necessary precautions for the safety of employees on the work,
and shall comply with all applicable provisions of Federal, State and local laws and codes to
prevent accidents or injury to persons on, about or adjacent to the premises where the work
is being performed. The Contractor will erect and properly maintain at all times, as required
by the conditions and progress of the work, all necessary safeguards for the protection of
workers and the public, shall post danger signs warning against the hazards created by such
features of construction such as pits, protruding nails, hosts, well holes, elevator hatchways,
scaffolding, window openings, stairways and falling materials; and shall designate a
responsible member of its organization on the work, whose duty shall be the prevention of
accidents.

8. The City shall at all times have access to the work wherever it is in preparation or progress
and the Contractor shall provide suitable accommodations for such access.

9. The Contractor shall appoint a competent superintendent and foreman and any necessary
assistants, all of whom shall be satisfactory to the City. If the City in its sole discretion
determines that the construction superintendent, foreman, or assistants are unacceptable to
the City, then upon seven days notice from the City, the Contractor shall replace such person
or persons with people acceptable to the City.

10. The Contractor shall give efficient supervision to the work, using its best skill and attention.
The Contractor shall carefully study and compare the drawings, specifications and other
instructions and shall at once report to the City any error, inconsistency or omission which
shall be discovered. Included in this responsibility shall be supervision of all work
performed by subcontractors on the work.

11. If the Contractor should neglect to prosecute the work properly, or fail to perform the
contract or any of its provisions, the City, upon three days written notice, may, without
prejudice to any other remedy it may have, make good such deficiencies and may deduct the
cost thereof from the payment then or thereafter due the Contractor.

12. Inspection by the City’s Project Representative

12.1. The City shall have the right to designate a Project Representative who may make
periodic visits to the site to familiarize the City generally with the progress and 
quality of the work, and to determine in general if the work is proceeding in 
accordance with the Contract Documents. The Project Representative will not be 
required to make exhaustive or continuous on-site inspections to check the quality or 
quantity of the work, and will not be responsible for the Contractor’s failure to carry 
out the construction work in accordance with the Contract Documents. During such 
visits and on the basis of these observations while at the site, the Project 



Representative will keep the City informed on the progress of the work, will 
endeavor to guard the City against defects and deficiencies in the work of 
contractors, and may condemn structural work as failing to conform to the Contract 
Documents. The Project Representative shall have authority to act on behalf of the 
City only to the extent expressly delegated by the City, which shall be shown to the 
Contractor, and shall have authority to stop the work whenever such stoppage may 
reasonably be necessary to insure the proper execution of the Contract. 

12.2. In connection with the work, the Project Representative shall not be responsible for 
construction methods, means, techniques, sequences or procedures employed by the 
Contractor or the Contractor’s safety programs, requirements, regulations, or 
precautions. 

13. Decisions of the Project Representative
13.1. The Project Representative shall, within a reasonable time, make decisions on all

claims of the City or the Contractor and on all other matters relating to the execution 
and progress of the structural work or the interpretation of the Contract Documents. 

13.2. The Project Representative’s decision, in matters relating to the project, shall be 
final, if within the terms of the Contract Documents. 

13.3. If, however, the Project Representative fails to render a decision within ten days 
after the parties have presented their evidence, either party may then avail itself of 
the remedies provided in this contract or available to it by law. If the Project 
Representative renders a decision after such remedies have commenced, such 
decision may be entered as evidence but shall not disturb or interrupt such 
proceedings except where such decision is acceptable to the parties concerned. 

14.1 Use of Premises by the Contractor: 
14.1. The Contractor shall confine its apparatus, the storage of materials and the 

operations of its workmen to limits indicated by law, by-laws, permits or 
directions of the City and shall not unreasonably encumber the premises with its 
materials. 

14.2. The Contractor shall not load or permit any part of the structure to be loaded with 
a weight that will endanger its safety. 

15. Maintenance of Premises:
The Contractor shall at all times keep the premises free from accumulation of waste
materials or rubbish caused by its employees or work, and at the completion of the work
it shall remove all its rubbish from and about the work site and all its tools, scaffolding
and surplus materials and shall leave its work “broom-clean”, or its equivalent, unless
more exactly specified. In case of dispute, the City may remove the rubbish and charge
the cost to the several contractors, as the City shall determine to be just.

16. Right to Terminate
If the Contractor should (1) be adjudged a bankrupt, (2) make a general assignment for
the benefit of creditors, (3) have a receiver appointed on account of its insolvency, (4)
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persistently or repeatedly refuse or fail to supply enough personnel and resources to 
perform the contract, (5) fail to make prompt payment to subcontractors or to providers 
of materials or labor, (6) persistently disregard laws and regulations or lawful directives 
of the City, or (7) be guilty of a substantial violation of any provision of the Contract, 
then the City may, without prejudice to any other right or remedy and after giving the 
Contractor (or any surety) seven (7) days written notice and opportunity to cure, 
terminate the contract and the employment of the Contractor and take possession of the 
premises and of all materials, tools and appliances thereon and finish the work by 
whatever method it deems appropriate. 

In such cases, the Contractor shall not be entitled to receive any further payment until the 
work is finished.  If the unpaid amount owed to the Contractor for work already 
completed shall exceed the expense of finishing the work, including compensation for 
additional architectural, managerial, legal and administrative services, such excess shall 
be paid to the Contractor. If such expenses shall exceed such unpaid balances, the 
Contractor shall pay the difference to the City. 

The Contractor shall not be relieved of liability to the City by virtue of any termination of 
this contract, and any claim for damages against the Contractor relating to the 
Contractor’s performance under this contract shall survive any termination hereunder. 

Notwithstanding any other provision of this Agreement, the City reserves the right at any 
time in its absolute discretion to suspend or terminate this Agreement in whole or in part 
for its convenience upon seven days written notice to the Contractor. The City shall incur 
no liability by reason of such termination except for the obligation to pay compensation 
for all work performed by the Contractor and accepted by the City to the termination date. 

17. Progress Payments:
17.1. The Contractor shall submit to the City an itemized Application for Payment,

supported to the extent required by the City by invoices or other vouchers, 
showing payments for materials and labor, payments to Subcontractors and such 
other evidence of the Contractor’s right to payment. 

17.2. The Contractor shall, before the first application, submit to the City a schedule of 
values of the various parts of the work, including quantities aggregating the total 
sum of the Contract, divided so as to facilitate payments to Subcontractors, made 
out in such form as the City and the Contractor may agree upon, and, if required, 
supported by such evidence as to its correctness. This schedule, when approved 
by the City, shall be used as a basis for payment, unless it is found to be in error. 
If applying for payments, the Contractor shall submit a statement based upon this 
schedule. 

17.3 All progress payments shall be governed by M.G.L. c. 30, §39K for public 
building construction contracts and by M.G.L. c. 30, §39G for public works 
construction contracts. The provisions of both statutes are incorporated herein by 
reference. 
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17.4 This Contract shall be considered to include in their entirety all terms respecting 
workers' compensation insurance and other terms required to be included in it by 
Chapter 152 of the Massachusetts General Laws, as amended, and applicable 
provisions of any other laws, including, without limitation, Chapter 30, Sections 
39F, 39G, 39K, 39L, 39M, 39N, 39O, 39P, and 39R of the Massachusetts General 
Laws, as amended, and Chapter 149, Sections 34, 34A, and 34B of the 
Massachusetts General Laws, as amended, and Chapter 82, Section 40 of the 
Massachusetts General Laws, as amended, as though such terms were set forth in 
their entirety herein. 

18. Withholding of Payments
18.1. The City may withhold or, on account of subsequently discovered evidence,

nullify the whole or part of any payment to such extent as may be necessary in its 
reasonable opinion to protect the City of Beverly from loss on account of: 

18.1.1. Defective work not remedied. 

18.1.2. Claims filed or reasonable evidence indicating probable filing of claims. 

18.1.3. Failure of the Contractor to make payments properly to Subcontractors or for 
material or labor. 

18.1.4. A reasonable doubt that the Contract can be completed for the balance then 
unpaid. 

18.1.5. Damage to another contractor. 

18.1.6. Delays resulting in liquidated damages. 

18.2. Withholding of payments shall be in strict compliance with statutory requirements. 

19. Claims by Contractor and Liability of City
All claims by the Contractor against the City shall, unless otherwise provided by law, be
initiated by a written claim submitted to the City no later than seven (7) calendar days
after the event or the first appearance of the circumstances causing the claim. The claim
shall set forth in detail all known facts and circumstances supporting the claim. The
Contractor shall continue its performance under this contract regardless of the submission
or existence of any claims.

The limit of liability of the City under this Agreement is limited to the compensation
provided herein for work actually performed, and shall in no event include liability for
delays or for incidental, special or consequential damages or lost profits or for damages
or loss from causes beyond the City’s reasonable control.

20. Liquidated Damages:
Because both parties recognize (1) that the time for completion of this Contract is of the
essence, (2) that the City will suffer loss if the work is not completed within the contract
time specified, plus any extension thereof allowed in accordance with the provisions of



this contract, and (3) the delays, expense and difficulties involved in a legal proceeding to 
determine the actual loss suffered by the City if the work is not completed in time, it is 
agreed that the Contractor will pay the City as liquidated damages representing an 
estimate of delay damages, not as a penalty, the sum of Five Hundred Dollars ($500.00) 
per day for each calendar day of delay until the work is completed, whether the work is 
completed by the Contractor or some other person. The City’s right to impose liquidated 
damages shall in no way prohibit or restrict the City’s right to bring a legal action for 
damages in lieu of or in addition to its option to impose liquidated damages. The City 
may deduct any liquidated damages from money due the Contractor, and if such payment 
is insufficient to cover the liquidated damages, then the Contractor shall pay the amount 
due. 

21. The Contractors’ Mutual Responsibility:
Should the Contractor cause damage to any separate subcontractor on the work, the
Contractor agrees, upon due notice, to settle with such contractor by agreement, or by
recourse to remedies provided by law or by the provisions of the contract. If such
separate contractor sues the City on account of any damage alleged to have been
sustained, the City shall notify the Contractor, who shall defend such proceedings at the
City’s expense and, if any judgment against the City arises therefrom, the Contractor shall
pay or satisfy it and pay all costs incurred by the City.

22. Separate Contracts:
22.1. The City reserves the right to let other Contracts in connection with this work

under similar General Conditions. The Contractor shall afford other contractors 
reasonable opportunity for the introduction and storage of their materials and the 
execution of their work, and shall properly connect and coordinate its work with 
theirs. 

22.2. If any part of the Contractor’s work depends, for proper execution or results, upon 
the work of any other contractor, the Contractor shall inspect and promptly report 
to the City any defects in such work that render it unsuitable for such proper 
execution and results. Failure of the Contractor to so inspect and report shall 
constitute an acceptance of the other contractor’s work as fit and proper for the 
reception of its work except as to defects which may develop in the other 
contractor’s work after the execution of its work. 

22.3. To insure the proper execution of its subsequent work, the Contractor shall 
measure work already in place and shall at once report to the City any discrepancy 
between the executed work and the Drawings. 

23. Subcontracts:
23.1. All Subcontracts shall be awarded in conformity with the requirements of the

General Laws, Commonwealth of Massachusetts, Chapter 149, Sections 44A to 
44L, inclusive. 

23.2. The Contractor agrees that it is as fully responsible to the City for the acts and 
omissions of its Subcontractors and of persons either directly or indirectly 
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employed by them, as it is for the acts and omissions of persons directly 
employed by it. 

23.3. Nothing contained in the Contract Documents shall create any contractual 
relationship between any Subcontractor and the City. 

24. Contractor-Subcontractor Relations:
The Contractor agrees to bind every Subcontractor and every Subcontractor agrees to be
bound by the terms of the Agreement, the General Conditions of the Contract, the
Supplementary General Conditions, the Drawings and Specifications, as far as applicable
to its work, including the provisions of the General Laws, Commonwealth of
Massachusetts, Chapter 149, Section 44A, et seq.

25. Indemnification:
25.1. The Contractor shall indemnify, defend and save harmless the City, its boards,

commissions, committees, officers, agents, assigns, and employees from and 
against any and all damages, liabilities, actions, suits, proceedings, claims, 
demands, losses, recoveries and judgments of every nature and description 
(including reasonable attorneys’ fees) brought or recovered against them that may 
arise in whole or in part out of or in connection with the work being performed or 
to be performed, or out of any act or omission by the Contractor, its employees, 
agents, subcontractors, material men, and anyone directly or indirectly employed 
by any of them or anyone for whose acts any of them may be liable, regardless of 
whether or not it is caused in part by any party indemnified hereunder, or for any 
violation of federal, state, or local statute, by-law, or ordinance by the Contractor, 
its employees, agents, subcontractors, material men, and anyone directly or 
indirectly employed by any of them or anyone for whose acts any of them may be 
liable. The Contractor further agrees to reimburse the City for damage to its 
property caused by Contractor, its employees, agents, subcontractors or material 
men, and anyone directly or indirectly employed by any of them or anyone for 
whose acts any of them may be liable, including damages caused by his, its or 
their use of faulty, defective or unsuitable material or equipment, unless the 
damage is caused by the City’s gross negligence or willful misconduct. The 
existence of insurance shall in no way limit the scope of the Contractor’s 
indemnification under this Contract. 

25.2. In any and all claims against the City or any of their agents or employees by any 
employee of the Contractor, any Subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, the 
indemnification obligation under this paragraph shall not be limited in any way by 
any limitation on the amount or type of damages, compensation or benefits 
payable by or for the Contractor or any Subcontractor under Workmen’s 
Compensation Acts, disability benefit acts or other employee benefit acts. 

25.3. The intent of the Specifications regarding insurance is to specify minimum 
coverage and minimum limits of liability acceptable under the Contract. However, it 
shall be the Contractor’s responsibility to purchase and maintain insurance of such 
character and in such amounts as will adequately protect it and the City from and 



against all claims, damages, losses and expenses resulting from exposure to any 
casualty liability in the performance of the Work. 

25.4. Neither the City, nor any of its officers, employees, boards, committees, 
commissions, agents and representatives, shall be under any personal obligation or 
incur any personal liability by reason of this Contract, the execution thereof or 
anything relating thereto which arises out of the breach or violation of any provision 
of this Contract, or the violation of any Federal, Massachusetts or local statute, by- 
law, rule, regulation, order or directive, or which relates to personal injury or property 
damage suffered by the Contractor or its employees, regarding the subject matter of 
this Contract. 

26. The Contractor’s Insurance:
26.1. The Contractor shall purchase and maintain such insurance as will protect him from
claims set forth below which may arise out of or result from the Contractor’s operations
under the Contract, whether such operations be of himself or by any subcontractor or by
anyone directly or indirectly employed by any of them or by anyone for whose acts any
of them may be liable.

26.1.1. Claims under MA Workmen’s Compensation/Employer Liability, disability 
benefit and other similar employee benefit acts. 

26.1.2. Claims for damage because of bodily injury, sickness or disease, or death of any 
person other than his employees, and claims insured by usual personal injury 
liability coverage. 

26.1.3. Claims for damage because of injury to or destruction of tangible property, 
including loss of use resulting there from. 

26.1.4. Claims for damages because of bodily injury, death of a person or property, 
including, but not limited to, claims arising out of ownership, maintenance or 
use of a motor vehicle. 

26.1.5. Claims involving contractual liability associated with the Contractor’s 
obligations under this contract. 

26.1.6. If applicable, any professional claims due to an error or omission. 
26.1.7. Claims involving environmental impairment liability due to operations, 

completed operations or abatement activities. 

26.2. The insurance required by the above shall be written for not less than the 
following minimum limits of liability: 

1. Worker’s  Compensation  and  Employer’s  Liability: with  limits  of  $500,000.00  for
Employer Liability or with the MA Statutory Endorsement.

Comprehensive General Liability Insurance (Broad Form) 

Bodily Injury $1,000,000 Each Person/Each Occurrence 
$2,000,000 General Aggregate per project 
Or a Combined Single Limit of $2,000,000 

Property Damage $1,000,000 Each Occurrence 
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$2,000,000 General Aggregate per project 
Or a Combined Single Limit of $2,000,000 

Automobile Liability Insurance 

Bodily Injury $1,000,000 Each Person/Each Occurrence 
Or a Combined Single Limit of $1,000.000 

Property Damage $1,000,000 Each Occurrence 
Or a Combined Single Limit of $1,000,000 

Excess Liability (Umbrella) $2,000,000 

26.3. The above insurance policies shall also be subject to the following requirements: 

26.3.1. Insurance coverage for the Contractor’s Comprehensive General Liability, 
as hereinafter specified under Paragraph entitled “Protective Liability 
Insurance” shall be written by one and the same insurance company to 
avoid the expense of duplicate and/or overlapping coverage and to 
facilitate and expedite the settlement of claims. 

26.3.2. Certificates of Insurance acceptable to the City shall be addressed to and 
filed with the City prior to commencement of the work.  Renewal 
certificates shall be addressed to and filed with the City at least ten (10) 
days prior to the expiration date of required policies. 

26.3.3. No insurance coverage shall be subject to cancellation without at least 
thirty (30) days prior written notice forwarded by registered or certified 
mail to the City. The City shall also be notified of the attachment of any 
restrictive amendments to the policies. 

26.3.4. All Certificates of Insurance shall be on the “MIIA” or “ACORD” 
Certificate of Insurance form, shall contain true transcripts from the 
policies, authenticated by the proper officer of the Insurer, evidencing in 
particular those insured, the extent of coverage, the location and 
operations to which the insurance applies, the expiration date and the 
above-mentioned notice clauses. 

26.3.5. All premium costs shall be the sole responsibility of the Contractor. 

26.3.6. All insurance shall be written on an occurrence basis. Coverages shall be 
maintained without interruption from date of the Contract until date of 
final payment and termination of any coverage required to be maintained 
after payment. 

27. Protective Liability Insurance:
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27.1. The Contractor shall purchase and maintain such insurance as described in the 
preceding paragraph as will protect the City from claims which may arise from 
operations under the Contract, including operations performed for the named 
insureds by independent contractors and general inspection thereof by the named 
insureds. 

27.2. The Contractor shall also purchase and maintain such insurance as will protect 
the City against Automobile Non-Ownership Liability in connection with the 
Contractor’s operations under the Contract, whether such operations be by itself 
or by any Subcontractor or by anyone directly or indirectly employed by any of 
them, or by anyone for whose acts any of them may be liable. 

27.3. The limits of liability for coverage required under the preceding paragraphs shall 
be as specified under the provisions hereof governing the Contractor’s General 
Liability Policy. 

27.4. The City shall be named as an additional insured on the above referenced 
automobile, comprehensive general liability, and excess liability 
Policies, and the Contractor’s insurance shall be the primary coverage. The 
Contractor shall provide the City with rider(s) or endorsement(s) evidencing such 
additional insured status. The cost of such insurance, including required 
endorsements and amendments, shall be the sole responsibility of the Contractor. 

28. Liens:

Neither the Final Payment nor any part of the retained percentage shall become due until
the Contractor, if required, shall deliver to the City a complete release of all liens arising
out of the Contract, or receipts in full in lieu thereof and, if required in either case, an
affidavit that as far as it has knowledge or information, the releases and receipts include
all the labor and material for which a lien could be filed. The Contractor shall comply
with all statutory provisions of the General Laws of the Commonwealth of Massachusetts
with regard to liens, Chapter 254 and 149 as amended (as a minimum requirement).

29. Guarantees:

29.1 The Contractor guarantees and warrants to the City that all labor furnished under
this Contract will be competent to perform the tasks undertaken, that the product of such
labor will yield only first-class results, that materials and equipment furnished will be of
good quality and new unless otherwise permitted by this Contract, and that the Work will
be of good quality, free from faults and defects and in strict conformance with this
Contract.  All Work not conforming to these requirements may be considered defective.

29.2. If at any time any part of the work constructed under the terms of this contract
shall in the opinion of the Mayor or his designee require repairing due to defective work
or materials furnished by the Contractor, he may notify the Contractor in writing to make
the required repairs. If the Contractor shall neglect to start such repairs within ten days of
the date of giving it notice thereof and to complete the same to the satisfaction of the
Mayor or his designee with reasonable dispatch, then the latter may employ other persons
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to make such repairs.  The City shall charge the expense thereof to the Contractor and 
may use any moneys still retained to pay for the same, and if such sum is insufficient, the 
Contractor shall be obligated to pay the balance thereof. 

29.3. All guarantees and warranties required in the various Sections of the 
Specifications which originate with a Subcontractor or Manufacturer must be delivered to 
the City before final payment to the Contractor may be made for the amount of that 
subtrade or for the phase of work to which the guarantee or warranty relates. The failure 
to deliver a required guarantee or warranty shall be held to constitute a failure of the 
Subcontractor to fully complete his work in accordance with the Contract Documents. 
The Contractor’s obligation to correct work is in addition to, and not in substitution of, 
such guarantees or warranties as may be required in the various Sections of the 
Specifications. 

29.4 Any manufacturers’ warranties for equipment provided will be assigned to the 
City. 

30. Force Majeure:

A. The Contractor agrees to indemnify or pay on behalf of the City any economic loss 
arising out of a delay in the commissioning, completion, or permanent abandonment 
of the contract as a result of the “Force Majeure” perils. These perils include, but are 
not limited to the following: 

1. On-site or off-site strikes;
2. Transportation delays;
3. Changes in government ordinances, statutes or laws;
4. Court orders amending laws; or
5. Other delays caused by forces beyond the control of the City.

31. Safety Provision

A. Contractor shall be responsible for providing adequate safety measures for all persons and 
all property which are used in the scope of duties. These duties shall survive the termination 
of this agreement. 

32. Performance Bond

Within ten (10) calendar days after notification of award of this Contract by the City, the 
Contractor shall deliver to the City a Performance Bond, in the amount of one hundred 
(100%) percent of the Contract price, with a surety company that is acceptable to the City 
and that is licensed by the Massachusetts Division of Insurance. 

33. Labor and Materials Payment Bond

Within ten (10) calendar days after notification of award of this Contract by the City, the
Contractor shall deliver to the City a Labor and Materials Payment Bond, in the amount
of one hundred (100%) percent of the Contract price, with a surety company that is
acceptable to the City and that is licensed by the Massachusetts Division of Insurance.



This Agreement is intended to take effect as a sealed instrument. Witness our hands and 
seals hereto: 

Dated:  

IN WITNESS WHEREOF the parties have hereto and to two other identical instruments set 
forth their hands the day and year first above written. 

THE CITY THE CONTRACTOR 

Mayor Date Company Name 

Signature Date

Print Name & Title 

APPROVED AS TO FORM ONLY AND NOT AS TO SUBSTANCE: 

City Solicitor Date 

CERTIFICATION AS TO AVAILABILITY OF FUNDS 

Finance Director Date 
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CERTIFICATION OF GOOD FAITH 

The undersigned certifies under pains and penalties of perjury that this contract has been 
obtained in good faith and without collusion or fraud with any other person.  As used in this 
certification, the word “person” shall mean any natural person, business, partnership, 
corporation, union, committee, club, or other organization, entity, or group of individuals. 

Signature required 

CONFLICT OF INTEREST CERTIFICATION 

The Undersigned hereby certifies that: 
1. The Undersigned has not given, offered, or agreed to give any gift, contribution, or offer of
employment as an inducement for, or in connection with, the award of a Contract. 
2. No consultant to, or subcontractor for, the Undersigned has given, offered, or agreed to give
any gift, contribution, or offer of employment to the Undersigned, or to any other person, 
corporation, or entity as an inducement for, or in connection with, the award to the consultant or 
subcontractor of a Contract by the Undersigned. 
3. No person, corporation, or other entity, other than a bona fide full time employee of the
Undersigned has been retained or hired to solicit for or in any way assist the Undersigned in 
obtaining a Contract upon an agreement or understanding that such person, corporation or entity 
be paid a fee or other compensation contingent upon the award of a Contract to the Undersigned. 
4. Undersigned understands that the Massachusetts Conflict of Interest Law, Chapter 268A of the
Massachusetts General Laws (M.G.L.), applies to the Undersigned and its officers, employees, 
agents, subcontractors, and affiliated entities. 
5. Undersigned understands that the Undersigned and its officers, employees, agents,
subcontractors, and affiliated entities, shall not participate in any activity which constitutes a 
violation of the Massachusetts Conflict of Interest Law or which creates an appearance of a 
violation of the Massachusetts Conflict of Interest Law. 

Signature required 
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CERTIFICATE OF STATE TAX COMPLIANCE 

Pursuant to Massachusetts General Laws, Chapter 62C, Section 49A, 
, authorized signatory for 

name of signatory 
, whose 

contractor 
principal place of business is at , 

does hereby certify under the pains and penalties of perjury 
that has paid all 

contractor 
Massachusetts taxes and has complied with all laws of the Commonwealth of Massachusetts 
relating to taxes, reporting of employees and contractors, and withholding and remitting child 
support. 

Signature required 

Federal Identification No. of :    
contractor number
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CORPORATE VOTE 

At a duly authorized meeting of the Board of Directors of   
held on at which all the 

Directors were present or waived notice, it was voted that , 
 of this company, be and he/she hereby is authorized to execute 

contracts and bonds in the name and behalf of said company, and affix its Corporate Seal 
thereto, and such execution of any contract or obligation in this company’s name on its behalf 
by  , shall be binding upon this company. 

A TRUE COPY ATTEST: 

Clerk, 

Date of this Contract 
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I hereby certify that I am the Clerk of  
is duly elected 

, that 
of said 

company, and the above vote has not been amended or rescinded and remains in full force and 
effect as of the date of this contract. 

Clerk Corporate Seal

SWORN TO AND SUBSCRIBED BEFORE ME THIS DAY OF 
, 

Notary Public 

If a corporation, complete above or attach to each signed copy of the bid/written 
request/quotation, a notarized copy of vote of corporation authorizing the signatory to sign this 
bid/written request/quotation form. If attesting clerk is the same person as the individual 
executing this contract, have signature notarized above. 



CERTIFICATE OF COMPLIANCE WITH M.G.L. c. 151B 

The undersigned hereby certifies that it is in compliance with and shall remain in compliance 
with Massachusetts General Laws (M.G.L.) Chapter 151B and shall not discriminate on any 
prohibited basis outlined therein. The Bidder also hereby certifies that it shall comply with any 
and all applicable Supplier Diversity Office (SDO) thresholds that have been established for the 
project. 

Signature required 

CERTIFICATE OF NON-DEBARMENT 
The undersigned hereby certifies that it is presently not debarred, suspended, or otherwise 
prohibited from practice by any federal, state, or local agency, and that, should any proceeding 
arise in which it is debarred, suspended, or otherwise prohibited from practice by any federal, 
state, or local agency, the Bidder shall inform the Owner within one (1) business day of such 
debarment, suspension, or prohibition from practice. 

Signature required 

29



AFFIDAVIT OF OSHA COMPLIANCE 

The undersigned agrees that if he is selected as the contractor, he will comply with the provisions 
of M.G.L. Chapter 30, Section 39S. 

The undersigned certifies, under penalties of perjury, that he is able to furnish labor that can 
work in harmony with all other elements of labor employed or to be employed on the work; that 
all employees to be employed at the worksite will have successfully completed a course in 
construction safety and health approved by the United States Occupational Safety and Health 
Administration that is at least 10 hours in duration at the time the employee begins work and 
who shall furnish documentation of successful completion of said course with the first certified 
payroll report for each employee; and that all employees to be employed in the work subject to 
this bid have successfully completed a course in construction safety and health approved by the 
United States Occupational Safety and Health Administration that is at least 10 hours in duration. 

Date   

(Name of Bidder) 

By  
(Name of person Signing Bid and Title) 

Signature is required 

(Business Address) 

(City and State) 

(Telephone Number) 
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City of Beverly 
191 Cabot Street   
Beverly, MA 01915 

Buildout Building 45 
Architect's PN 15007 

October 07, 2015 
BTA 

28 Vincent Road 
Mendon, MA 01756 

SUMMARY 011000 - 1 

SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Project information.
2. Work covered by Contract Documents.
3. Access to site.
4. Coordination with occupants.
5. Work restrictions.
6. Specification and drawing conventions.
7. Miscellaneous provisions.

B. Related Requirements: 
1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures

governing temporary use of Owner's facilities. 

1.3 PROJECT INFORMATION 

A. Project Identification:  Interior Renovations, Building 45. 
1. Project Location: LP Henderson Road, Beverly, MA

B. Owner:  City of Beverly.  191 Cabot Street, Beverly, MA  01915 

C. Architect:  BTA  (508) 634 8401. 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 
1. Selective demolition and legal disposal of existing materials in various locations in the

building.  Protection of site improvements and landscaping to remain. Installation of new 
precast steps, landings and railings. 



City of Beverly 
191 Cabot Street   
Beverly, MA 01915 

Buildout Building 45 
Architect's PN 15007 

October 07, 2015 
BTA 

28 Vincent Road 
Mendon, MA 01756 

SUMMARY 011000 - 2 

2. Installation of new interior partitions, insulation, finishes, concrete structure for support of
a 60”X60” safe, cabling, electrical, HVAC, plumbing, and all other work as shown on the
drawings and within the project manual.

B. Type of Contract: 
1. Project will be constructed under a single prime contract.

1.5 ACCESS TO SITE 

A. General:  Contractor shall have limited use of Project site per Owner's requirements and as 
indicated by requirements of this Section. 

B. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of Project 
site beyond areas in which the Work is indicated. 
1. Limits:  Confine construction operations to areas indicated by Owner and limit site

disturbance, including earthwork and approved clearing of vegetation, to 20 feet (12.2 m) 
beyond building perimeter.  All existing vegetation with the exception of turf grass is to 
remain. 

2. Driveways, Walkways and Entrances:  Keep driveways and entrances serving premises
clear and available to Owner, Owner's employees, and emergency vehicles at all times.  Do 
not use these areas for parking or storage of materials. 
a. Schedule deliveries to minimize use of driveways and entrances by construction

operations. 
b. Schedule deliveries to minimize space and time requirements for storage of

materials and equipment on-site. 

1.6 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 
1. Comply with limitations on use of public streets and with other requirements of authorities

having jurisdiction. 

B. On-Site Work Hours:  Limit work in the existing building to working hours per Owner's 
instructions. 

C. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after providing temporary 
utility services according to requirements indicated: 
1. Notify Owner not less than three days in advance of proposed utility interruptions.
2. Obtain Owner's written permission before proceeding with utility interruptions.

D. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to Owner occupancy with Owner. 
1. Notify Owner not less than two days in advance of proposed disruptive operations.



City of Beverly 
191 Cabot Street   
Beverly, MA 01915 

Buildout Building 45 
Architect's PN 15007 

October 07, 2015 
BTA 

28 Vincent Road 
Mendon, MA 01756 

SUMMARY 011000 - 3 

E. Controlled Substances:  Use of tobacco products and other controlled substances is not permitted. 

F. Employee Identification:  Provide identification tags for Contractor personnel working on Project 
site.  Require personnel to use identification tags at all times. 

G. Employee Screening:  Comply with Owner's requirements for screening of Contractor personnel 
working on Project site. 
1. Maintain list of approved screened personnel with Owner.

1.7 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows: 
1. Imperative mood and streamlined language are generally used in the Specifications.  The

words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated
otherwise. 

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on Drawings are 
described in detail in the Specifications.  One or more of the following are used on Drawings to 
identify materials and products: 
1. Terminology:  Materials and products are identified by the typical generic terms used in

the individual Specifications Sections. 
2. Abbreviations:  Materials and products are identified by abbreviations scheduled on

Drawings. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 
END OF SECTION 011000 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

1.3 DEFINITIONS 

A. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 
1. Substitutions for Basis of Design Products:  Products proposed by the contractor that are

substantially identical to those indicated as Basis of Design on the drawings.
2. Substitutions for Cause:  Changes proposed by Contractor that are required due to changed

Project conditions, such as unavailability of product, regulatory changes, or unavailability
of required warranty terms.

3. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not
required in order to meet other Project requirements but may offer advantage to Contractor
or Owner.

1.4 ACTION SUBMITTALS 

A. Substitution Requests:  Submit one (1) copy of each request for consideration.  Identify product 
or fabrication or installation method to be replaced.  Include Specification Section number and 
title and Drawing numbers and titles. 
1. Substitution Request Form:  Submit contractor's standard form for approval prior to

submitting for substitutions.
2. Documentation:  Show compliance with requirements for substitutions and the following,

as applicable:
a. Statement indicating why basis of design product or fabrication or installation

cannot be provided.
b. Coordination information, including a list of changes or revisions needed to other

parts of the Work and to construction performed by Owner and separate contractors
that will be necessary to accommodate proposed substitution.
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c. Detailed comparison of significant qualities of proposed substitution with those of
the Work specified.  Include annotated copy of applicable Specification Section.
Significant qualities may include attributes such as performance, weight, size,
durability, visual effect, sustainable design characteristics, warranties, and specific
features and requirements indicated.  Indicate deviations, if any, from the Work
specified.

d. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

e. Samples, where applicable or requested.
f. Certificates and qualification data, where applicable or requested.
g. List of similar installations for completed projects with project names and addresses

and names and addresses of architects and owners.
h. Material test reports from a qualified testing agency indicating and interpreting test

results for compliance with requirements indicated.
i. Research reports evidencing compliance with building code in effect for Project,

from 2009 IBC.
j. Detailed comparison of Contractor's construction schedule using proposed

substitution with products specified for the Work, including effect on the overall
Contract Time.  If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating date of receipt of purchase order, lack of availability, or delays in
delivery.

k. Cost information, including a proposal of change, if any, in the Contract Sum.
l. Contractor's certification that proposed substitution complies with requirements in

the Contract Documents except as indicated in substitution request, is compatible
with related materials, and is appropriate for applications indicated.

m. Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

3. Architect's Action:  If necessary, Architect will request additional information or
documentation for evaluation within seven days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution within
15days of receipt of request, or seven days of receipt of additional information or
documentation, whichever is later.
a. Forms of Acceptance:  Architect's written acceptance.  Note: architect's written

acceptance is not an indication that a change order may be submitted.
b. Use product specified if Architect does not issue a decision on use of a proposed

substitution within time allocated.

1.5 QUALITY ASSURANCE 

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution 
with related products and materials.  Engage a qualified testing agency to perform compatibility 
tests recommended by manufacturers. 
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1.6 PROCEDURES 

A. Coordination:  Revise or adjust affected work as necessary to integrate work of the approved 
substitutions. 

PART 2 - PRODUCTS 

2.1 SUBSTITUTIONS 

A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of need for 
change, but not later than 15 days prior to time required for preparation and review of related 
submittals. 
1. Conditions:  Architect will consider Contractor's request for substitution when the

following conditions are satisfied.  If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 
a. Requested substitution is consistent with the Contract Documents and will produce

indicated results. 
b. Substitution request is fully documented and properly submitted.
c. Requested substitution will not adversely affect Contractor's construction schedule.

B. Substitutions for Convenience:  Not allowed. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require Architect's 
responsive action.  Action submittals are those submittals indicated in individual Specification 
Sections as "action submittals." 

B. Informational Submittals:  Written and graphic information and physical samples that do not 
require Architect's responsive action.  Submittals may be rejected for not complying with 
requirements.  Informational submittals are those submittals indicated in individual Specification 
Sections as "informational submittals." 

C. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems used 
for representing documents in a device-independent and display resolution-independent fixed-
layout document format. 

1.4 ACTION SUBMITTALS 

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, ordering, manufacturing, 
fabrication, and delivery when establishing dates.  Include additional time required for making 
corrections or revisions to submittals noted by Architect and additional time for handling and 
reviewing submittals required by those corrections. 
1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and

Contractor's construction schedule. 
2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include

submittals required during the first 60 days of construction.  List those submittals required 
to maintain orderly progress of the Work and those required early because of long lead time 
for manufacture or fabrication. 



City of Beverly 
191 Cabot Street   
Beverly, MA 01915 

Buildout Building 45 
Architect's PN 15007 

October 07, 2015 
BTA 

28 Vincent Road 
Mendon, MA 01756 

SUBMITTAL PROCEDURES 013300 - 2 

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's
construction schedule.
a. Submit revised submittal schedule to reflect changes in current status and timing for

submittals.
4. Format:  Arrange the following information in a tabular format:

a. Scheduled date for first submittal.
b. Specification Section number and title.
c. Submittal category:  Action; informational.
d. Name of subcontractor.
e. Description of the Work covered.
f. Scheduled date for Architect's final release or approval.
g. Scheduled date of fabrication.
h. Scheduled dates for purchasing.
i. Scheduled dates for installation.
j. Activity or event number.

1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Architect's Digital Data Files:  Electronic digital data files of the Contract Drawings will not be 
provided by Architect for Contractor's use in preparing submittals. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 
1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals,

and related activities that require sequential activity.
2. Submit all submittal items required for each Specification Section concurrently unless

partial submittals for portions of the Work are indicated on approved submittal schedule.
3. Submit action submittals and informational submittals required by the same Specification

Section as separate packages under separate transmittals.
4. Coordinate transmittal of different types of submittals for related parts of the Work so

processing will not be delayed because of need to review submittals concurrently for
coordination.
a. Architect reserves the right to withhold action on a submittal requiring coordination

with other submittals until related submittals are received.

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows. 
Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract 
Time will be authorized because of failure to transmit submittals enough in advance of the Work 
to permit processing, including resubmittals. 
1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time

if coordination with subsequent submittals is required.  Architect will advise Contractor
when a submittal being processed must be delayed for coordination.

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as
initial submittal.

3. Resubmittal Review:  Allow 15 days for review of each resubmittal.
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D. Electronic Submittals:  Identify and incorporate information in each electronic submittal file as 
follows: 
1. Assemble complete submittal package into a single indexed file incorporating submittal

requirements of a single Specification Section and transmittal form with links enabling
navigation to each item.

2. Name file with submittal number or other unique identifier, including revision identifier.
a. File name shall use project identifier and Specification Section number followed by

a decimal point and then a sequential number (e.g., LNHS-061000.01).
Resubmittals shall include an alphabetic suffix after another decimal point (e.g.,
LNHS-061000.01.A).

3. Provide means for insertion to permanently record Contractor's review and approval
markings and action taken by Architect.

4. Transmittal Form for Electronic Submittals:  Use electronic form acceptable to Owner,
containing the following information:
a. Project name.
b. Date.
c. Name and address of Architect.
d. Name of Construction Manager.
e. Name of Contractor.
f. Name of firm or entity that prepared submittal.
g. Names of subcontractor, manufacturer, and supplier.
h. Category and type of submittal.
i. Submittal purpose and description.
j. Specification Section number and title.
k. Specification paragraph number or drawing designation and generic name for each

of multiple items.
l. Drawing number and detail references, as appropriate.
m. Location(s) where product is to be installed, as appropriate.
n. Related physical samples submitted directly.
o. Indication of full or partial submittal.
p. Transmittal number[, numbered consecutively].
q. Submittal and transmittal distribution record.
r. Other necessary identification.
s. Remarks.

E. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 
1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of

revision.
3. Resubmit submittals until they are marked with approval notation from Architect's action

stamp.

F. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 
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G. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final action 
submittals that are marked with approval notation from Architect's action stamp. 

PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by 
individual Specification Sections.  Types of submittals are indicated in individual Specification 
Sections. 
1. Submit electronic submittals via email as PDF electronic files.

a. Architect will return annotated file.  Annotate and retain one copy of file as an
electronic Project record document file.

2. Action Submittals:  Submit one paper copies of each submittal unless otherwise indicated.
Architect will return one copies; contractor shall then copy and distribute executed returns
to Owner.

3. Informational Submittals:  Submit one paper copies of each submittal unless otherwise
indicated.  Architect will not return copies.

4. Certificates and Certifications Submittals:  Provide a statement that includes signature of
entity responsible for preparing certification.  Certificates and certifications shall be signed
by an officer or other individual authorized to sign documents on behalf of that entity.
a. Provide a digital signature with digital certificate on electronically submitted

certificates and certifications where indicated.
b. Provide a notarized statement on original paper copy certificates and certifications

where indicated.

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 
1. If information must be specially prepared for submittal because standard published data

are not suitable for use, submit as Shop Drawings, not as Product Data.
2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:

a. Manufacturer's catalog cuts.
b. Manufacturer's product specifications.
c. Standard color charts.
d. Statement of compliance with specified referenced standards.
e. Testing by recognized testing agency.
f. Application of testing agency labels and seals.
g. Notation of coordination requirements.
h. Availability and delivery time information.

4. Submit Product Data before or concurrent with Samples.
5. Submit Product Data in the following format:

a. PDF electronic file.

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 
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1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the
following information, as applicable:
a. Identification of products.
b. Schedules.
c. Compliance with specified standards.
d. Notation of coordination requirements.
e. Notation of dimensions established by field measurement.
f. Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 by
42 inches (750 by 1067 mm).

3. Submit Shop Drawings in the following format:
a. PDF electronic file.

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 
1. Transmit Samples that contain multiple, related components such as accessories together

in one submittal package.
2. Identification:  Attach label on unexposed side of Samples that includes the following:

a. Generic description of Sample.
b. Product name and name of manufacturer.
c. Sample source.
d. Number and title of applicable Specification Section.
e. Specification paragraph number and generic name of each item.

3. For projects where electronic submittals are required, provide corresponding electronic
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and
identification information for record.

4. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be
used to determine final acceptance of construction associated with each set.
a. Samples that may be incorporated into the Work are indicated in individual

Specification Sections.  Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's
property, are the property of Contractor.

5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected.  Samples include, but are not limited to, the following:
partial sections of manufactured or fabricated components; small cuts or containers of
materials; complete units of repetitively used materials; swatches showing color, texture,
and pattern; color range sets; and components used for independent testing and inspection.
a. Number of Samples:  Submit one sets of Samples.  Architect will retain one Sample

set and return review result electronically.
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1) Submit a single Sample where assembly details, workmanship, fabrication
techniques, connections, operation, and other similar characteristics are to be
demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in
material or product represented by a Sample, submit at least three sets of
paired units that show approximate limits of variations.

E. Product Schedule:  As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location.  Include the 
following information in tabular form: 
1. Type of product.  Include unique identifier for each product indicated in the Contract

Documents or assigned by Contractor if none is indicated. 
2. Manufacturer and product name, and model number if applicable.
3. Number and name of room or space.
4. Location within room or space.
5. Submit product schedule in the following format:

a. PDF electronic file.

F. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements specified 
in Section 017700 "Closeout Procedures." 

G. Maintenance Data:  Comply with requirements specified herein. 

H. Qualification Data:  Prepare written information that demonstrates capabilities and experience of 
firm or person.  Include lists of completed projects with project names and addresses, contact 
information of architects and owners, and other information specified. 

I. Welding Certificates:  Prepare written certification that welding procedures and personnel comply 
with requirements in the Contract Documents.  Submit record of Welding Procedure Specification 
and Procedure Qualification Record on AWS forms.  Include names of firms and personnel 
certified. 

J. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

K. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying that 
manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

L. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

M. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 
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N. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

O. Product Test Reports:  Submit written reports indicating that current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation 
of tests performed by manufacturer and witnessed by a qualified testing agency, or on 
comprehensive tests performed by a qualified testing agency. 

P. Design Data:  Prepare and submit written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and calculations. 
Include list of assumptions and other performance and design criteria and a summary of loads.  
Include load diagrams if applicable.  Provide name and version of software, if any, used for 
calculations.  Include page numbers. 

2.2 DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria:  Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 
1. If criteria indicated are not sufficient to perform services or certification required, submit

a written request for additional information to Architect. 

B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and other 
required submittals, submit digitally signed PDF electronic file of certificate, signed and sealed 
by the responsible design professional, for each product and system specifically assigned to 
Contractor to be designed or certified by a design professional. 
1. Indicate that products and systems comply with performance and design criteria in the

Contract Documents.  Include list of codes, loads, and other factors used in performing 
these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 
other Work of the Contract and for compliance with the Contract Documents.  Note corrections 
and field dimensions.  Mark with approval stamp before submitting to Architect. 

B. Project Closeout and Maintenance Material Submittals:  See requirements in Section 017700 
"Closeout Procedures." 

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date of 
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Contractor's approval, and statement certifying that submittal has been reviewed, checked, and 
approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
revisions required, and return it.  Architect will stamp each submittal with an action stamp and 
will mark stamp appropriately to indicate action. 

B. Informational Submittals:  Architect will review each submittal and will not return it, or will 
return it if it does not comply with requirements.  Architect will forward each submittal to 
appropriate party. 

C. Partial submittals shall be discarded without review. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review. 

E. Submittals not required by the Contract Documents will be discarded by the Architect without 
action. 

END OF SECTION 013300 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 
1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.

1.3 USE CHARGES 

A. Water and Sewer Service from Existing System:  Water from Owner's existing water system is 
available for use without metering and without payment of use charges.  Provide connections and 
extensions of services as required for construction operations. 

B. Electric Power Service from Existing System:  Electric power from Owner's existing system is 
available for use without metering and without payment of use charges.  Provide connections and 
extensions of services as required for construction operations 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Portable Chain-Link Fencing:  Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick, 
galvanized-steel, chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel 
pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner 
and pull posts, with 1-5/8-inch- (42-mm-) OD top and bottom rails.  Provide concrete or 
galvanized-steel bases for supporting posts 
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PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference with 
performance of the Work.  Relocate and modify facilities as required by progress of the Work. 
1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary."

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities are 
no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 SUPPORT FACILITIES INSTALLATION 

A. Parking:  Use designated areas of Owner's existing parking areas for construction personnel. 

B. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste 
from construction operations.  Comply with requirements of authorities having jurisdiction. 
Comply with progress cleaning requirements found elsewhere in these documents. 

3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, and 
other improvements at Project site and on adjacent properties, except those indicated to be 
removed or altered.  Repair damage to existing facilities. 

B. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible air, 
waterway, and subsoil contamination or pollution or other undesirable effects. 
1. Comply with work restrictions specified in Section 011000 "Summary."

C. Temporary Erosion and Sedimentation Control:  Comply with[ requirements of 2003 EPA 
Construction General Permit or authorities having jurisdiction, whichever is more stringent. 

D. Site Enclosure Fence:  Before construction operations begin, furnish and install site enclosure 
fence in a manner that will prevent people and animals from easily entering site except by entrance 
gates. 
1. Extent of Fence:  [As required to enclose entire Project site or portion determined sufficient

to accommodate construction operations and as per Owner.
2. Maintain security by limiting number of keys and restricting distribution to authorized

personnel.  Furnish one set of keys to Owner
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3.4 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of Owner's facilities.  To minimize waste and abuse, 
limit availability of Owner's facilities to essential and intended uses. 

B. Termination and Removal:  Remove each temporary facility when need for its service has ended, 
when it has been replaced by authorized use of a permanent facility, or no later than Substantial 
Completion.  Complete or, if necessary, restore permanent construction that may have been 
delayed because of interference with temporary facility.  Repair damaged Work, clean exposed 
surfaces, and replace construction that cannot be satisfactorily repaired. 
1. Materials and facilities that constitute temporary facilities are property of Contractor.
2. At Substantial Completion, repair, renovate, and clean permanent facilities used during

construction period.  Comply with final cleaning requirements specified in Section 017700
"Closeout Procedures."

END OF SECTION 015000 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, but 
not limited to, the following: 
1. Substantial Completion procedures.
2. Final completion procedures.
3. Warranties.
4. Final cleaning.
5. Repair of the Work.

1.3 ACTION SUBMITTALS 

A. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion. 

B. Certified List of Incomplete Items:  Final submittal at Final Completion. 

1.4 CLOSEOUT SUBMITTALS 

A. Certificate of Insurance:  For continuing coverage. 

1.5 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified in 
other Sections. 

1.6 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 
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B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 days prior 
to requesting inspection for determining date of Substantial Completion.  List items below that 
are incomplete at time of request. 
1. Submit closeout submittals specified in other Division 01 Sections, including project

record documents, operation and maintenance manuals, final completion construction
photographic documentation, damage or settlement surveys, property surveys, and similar
final record information.

2. Submit closeout submittals specified in individual Sections, including specific warranties,
workmanship bonds, maintenance service agreements, final certifications, and similar
documents.

3. Submit maintenance material submittals specified in individual Sections, including tools,
spare parts, extra materials, and similar items, and deliver to location designated by Owner.
Label with manufacturer's name and model number where applicable.

C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10 days prior 
to requesting inspection for determining date of Substantial Completion.  List items below that 
are incomplete at time of request. 
1. Advise Owner of pending insurance changeover requirements.
2. Terminate and remove temporary facilities from Project site, along with mockups,

construction tools, and similar elements.
3. Complete final cleaning requirements, including touchup painting.
4. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual

defects.

D. Inspection:  Submit a written request for inspection to determine Substantial Completion a 
minimum of 10 days prior to date the work will be completed and ready for final inspection and 
tests.  On receipt of request, Architect will either proceed with inspection or notify Contractor of 
unfulfilled requirements.  Architect will prepare the Certificate of Substantial Completion after 
inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 
1. Reinspection:  Request reinspection when the Work identified in previous inspections as

incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.

1.7 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion:  Before requesting final inspection for determining final 
completion, complete the following: 
1. Submit a final Application for Payment.
2. Certified List of Incomplete Items:  Submit certified copy of Architect's Substantial

Completion inspection list of items to be completed or corrected (punch list), endorsed and
dated by Architect.  Certified copy of the list shall state that each item has been completed
or otherwise resolved for acceptance.

3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage
complying with insurance requirements.
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B. Inspection:  Submit a written request for final inspection to determine acceptance a minimum of 
10 days prior to date the work will be completed and ready for final inspection and tests.  On 
receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare a final Certificate for Payment after inspection or will notify 
Contractor of construction that must be completed or corrected before certificate will be issued. 
1. Reinspection:  Request reinspection when the Work identified in previous inspections as

incomplete is completed or corrected. 

1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List:  Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if necessary, 
areas disturbed by Contractor that are outside the limits of construction. Use CSI Form 14.1A. 
1. Organize list of locations in sequential order.
2. Include the following information at the top of each page:

a. Project name.
b. Date.
c. Name of Architect.
d. Name of Contractor.
e. Page number.

3. Submit list of incomplete items in the following format:
a. PDF electronic file.  Architect will return annotated file.

1.9 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal:  Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of Project 
Manual. 

C. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator 
of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health 
or property or that might damage finished surfaces. 
1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not applicable,

use products that comply with the California Code of Regulations maximum allowable 
VOC levels. 
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PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply with 
local laws and ordinances and Federal and local environmental and antipollution regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and maintenance 
program.  Comply with manufacturer's written instructions. 
1. Complete the following cleaning operations before requesting inspection for certification

of Substantial Completion for entire Project or for a designated portion of Project:
a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,

including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other
foreign deposits.

c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
d. Remove tools, construction equipment, machinery, and surplus material from

Project site.
e. Remove snow and ice to provide safe access to building.
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,

free of stains, films, and similar foreign substances.  Avoid disturbing natural
weathering of exterior surfaces.  Restore reflective surfaces to their original
condition.

g. Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

h. Sweep concrete floors broom clean in unoccupied spaces.
i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean

according to manufacturer's recommendations if visible soil or stains remain.
j. Clean transparent materials, including mirrors and glass in doors and windows.

Remove glazing compounds and other noticeable, vision-obscuring materials.
k. Remove labels that are not permanent.
l. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
m. Leave Project clean and ready for occupancy.

C. Construction Waste Disposal:  Waste disposal is the sole responsibility of the contractor.  The 
contractor shall provide all means and methods to remove the existing glazing system from the 
roof to an approved waste container, remove it from the site, and legally dispose it.  No debris or 
other waste shall remain on site in any form at the time of final payment request. 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 
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B. Repair or remove and replace defective construction.  Repairing includes replacing defective parts, 
refinishing damaged surfaces, touching up with matching materials, and properly adjusting 
operating equipment.  Where damaged or worn items cannot be repaired or restored, provide 
replacements.  Remove and replace operating components that cannot be repaired. Restore 
damaged construction and permanent facilities used during construction to specified condition. 
1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other

damaged transparent materials.
2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.

Replace finishes and surfaces that that already show evidence of repair or restoration.
a. Do not paint over "UL" and other required labels and identification, including

mechanical and electrical nameplates.  Remove paint applied to required labels and
identification.

END OF SECTION 017700 
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SECTION 064116 - PLASTIC-LAMINATE-FACED ARCHITECTURAL CABINETS 

PART 1 -  GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Plastic-laminate-faced architectural cabinets.
2. Wood furring, blocking, shims, 20 ga x 8” galv. Steel continuous backer plates and hanging

strips for installing plastic-laminate-faced architectural cabinets unless concealed within
other construction before cabinet installation.

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 

B. Shop Drawings:  Show location of each item, dimensioned plans and elevations, large-scale 
details, attachment devices, and other components. 
1. Show details full size.
2. Show locations and sizes of furring, blocking, and hanging strips, including concealed

blocking and reinforcement specified in other Sections.
3. Show locations and sizes of cutouts and holes for electrical switches and outlets and other

items installed in architectural plastic-laminate cabinets.

C. Samples for Selection: 
1. Plastic laminates.

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For Installer and fabricator. 

1.5 QUALITY ASSURANCE 

A. Fabricator Qualifications:  Shop that employs skilled workers who custom fabricate products 
similar to those required for this Project and whose products have a record of successful in-service 
performance. 
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1.6 DELIVERY, STORAGE, AND HANDLING 

A. Do not deliver cabinets until painting and similar operations that could damage woodwork have 
been completed in installation areas. 

1.7 FIELD CONDITIONS 

A. Environmental Limitations:  Do not deliver or install cabinets until building is enclosed, wet work 
is complete, and HVAC system is operating and maintaining temperature and relative humidity 
at occupancy levels during the remainder of the construction period. 

B. Field Measurements:  Where cabinets are indicated to fit to other construction, verify dimensions 
of other construction by field measurements before fabrication, and indicate measurements on 
Shop Drawings.  Coordinate fabrication schedule with construction progress to avoid delaying 
the Work. 
1. Locate concealed framing, blocking, and reinforcements that support cabinets by field

measurements before being enclosed, and indicate measurements on Shop Drawings. 

C. Established Dimensions:  Where cabinets are indicated to fit to other construction, establish 
dimensions for areas where cabinets are to fit.  Provide allowance for trimming at site, and 
coordinate construction to ensure that actual dimensions correspond to established dimensions. 

1.8 COORDINATION 

A. Coordinate sizes and locations of framing, blocking, furring, reinforcements, and other related 
units of Work specified in other Sections to ensure that cabinets can be supported and installed as 
indicated. 

PART 2 -  PRODUCTS 

2.1 PLASTIC-LAMINATE-FACED ARCHITECTURAL CABINETS 

A. Quality Standard:  Unless otherwise indicated, comply with the "Architectural Woodwork 
Standards" for grades of architectural plastic-laminate cabinets indicated for construction, 
finishes, installation, and other requirements. 

B. Grade:  Premium. 

C. Regional Materials:  Plastic-laminate cabinets shall be manufactured within 500 miles (800 km) 
of Project site. 

D. Type of Construction:  Frameless. 

E. Cabinet, Door, and Drawer Front Interface Style:  Flush overlay. 



City of Beverly 
191 Cabot Street   
Beverly, MA 01915 

Buildout Building 45 
Architect's PN 15007 

October 07, 2015
BTA 

28 Vincent Road 
Mendon, MA 01756 

PLASTIC-LAMINATE-FACED ARCHITECTURAL CABINETS 064116 - 3 

F. High-Pressure Decorative Laminate:  NEMA LD 3, grades as indicated or if not indicated, as 
required by woodwork quality standard. 
1. Manufacturers:  Subject to compliance with requirements, provide products by one of the

following: 
a. Formica Corporation.
b. Wilsonart International; Div. of Premark International, Inc.
c. All laminate shall be “color-through”.
d. Basis of Design: Wilsonart 1500 Gray

G. Laminate Cladding for Exposed Surfaces: 
1. Horizontal Surfaces:  Grade HGS.
2. Vertical Surfaces:  Grade HGS.
3. Edges:  Grade HGS.

H. Materials for Semiexposed Surfaces: 
1. Surfaces Other Than Drawer Bodies: High-pressure decorative laminate, NEMA LD 3,

Grade VGS 
a. Edges of Plastic-Laminate Shelves:  PVC tape, 0.018-inch (0.460-mm) minimum

thickness, matching laminate in color, pattern, and finish. 
b. For semiexposed backs of panels with exposed plastic-laminate surfaces, provide

surface of high-pressure decorative laminate, NEMA LD 3, Grade VGS. 
2. Drawer Sides and Backs:  Solid-hardwood lumber.
3. Drawer Bottoms:  Hardwood plywood.

I. Dust Panels:  1/4-inch (6.4-mm) plywood above compartments and drawers unless located 
directly under tops. 

J. Concealed Backs of Panels with Exposed Plastic-Laminate Surfaces:  High-pressure decorative 
laminate, NEMA LD 3, Grade BKL. 

K. Drawer Construction:  Fabricate with exposed fronts fastened to subfront with mounting screws 
from interior of body. 
1. Join subfronts, backs, and sides with glued dovetail joints.

L. Colors, Patterns, and Finishes:  Provide materials and products that result in colors and textures 
of exposed laminate surfaces complying with the following requirements: 
1. As selected by Architect from laminate manufacturer's full range in the following

categories: 
a. Solid colors with core same color as surface, matte finish.

2.2 PLASTIC LAMINATE COUNTER TOPS 

A. Grade: Premium 

B. High pressure Decorative Laminate: NEMA LD 3, grades as indicated or if not indicated, as 
required by woodwork quality standard.  Basis of design is Wilsonart D91 Slate Gray 

http://www.specagent.com/LookUp/?ulid=5711&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827150&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827153&mf=04&src=wd
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C. All laminate shall be “color-through”. 

D. Manufacturers: Subject to compliance with requirements above, the following manufacturers 
offer products that may be incorporated into the work: 
1. Formica Corp.
2. Wilsonart International

E. Substrate: Exterior grade A/B plywood. 

F. Backsplash: 4” exterior grade plywood substrate clad with approved high pressure laminate on 
all exposed sides.  Secure substrate with approved adhesive.  Seal all joints between dissimilar 
materials and between backsplash, countertop and edge. 

G. Edge Treatment: Fastened and adhered poplar ¾” x 1.25” substrate clad on all exposed sides with 
same laminate as horizontal surfaces. 

2.3 WOOD MATERIALS 

A. Wood Products:  Provide materials that comply with requirements of referenced quality standard 
for each type of woodwork and quality grade specified unless otherwise indicated. 
1. Wood Moisture Content:  4 to 9 percent.

B. Composite Wood and Agrifiber Products:  Provide materials that comply with requirements of 
referenced quality standard for each type of woodwork and quality grade specified unless 
otherwise indicated. 
1. Softwood Plywood:  DOC PS 1, medium-density overlay.
2. Veneer-Faced Panel Products (Hardwood Plywood):  HPVA HP-1, made with adhesive

containing no urea formaldehyde.

C. Exterior Grade Plywood: Provide A/B fir plywood; 7-ply sheet goods.  Install with A side up and 
out. 

2.4 CABINET HARDWARE AND ACCESSORIES 

A. General:  Provide cabinet hardware and accessory materials associated with architectural cabinets. 

B. Frameless Concealed Hinges (European Type):  BHMA A156.9, B01602, 155 degrees of 
opening, soft-closing. 

C. Back-Mounted Pulls:  BHMA A156.9, B02011. 

D. Stainless Steel Bar Pulls:  Back mounted, solid stainless steel 6 inches long, 2 inches deep, and 
5/16 inch in diameter. 

E. Shelf Rests:  BHMA A156.9, B04013; metal. 
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F. Drawer Slides:  BHMA A156.9. 
1. Soft-closing, full extension chrome steel slides rated capacity 100 lbs.

G. Door Locks:  BHMA A156.11, E07121. All doors shall receive cylinder locks keyed alike. 

H. Drawer Locks:  BHMA A156.11, E07041. All drawers shall receive cylinder locks keyed alike. 

I. Door and Drawer Silencers:  BHMA A156.16, L03011. 

J. Exposed Hardware Finishes:  For exposed hardware, provide finish that complies with 
BHMA A156.18 for BHMA finish number indicated. 
1. Satin Stainless Steel:  BHMA 630.

K. For concealed hardware, provide chromed steel that complies with product class requirements in 
BHMA A156.9. 

2.5 MISCELLANEOUS MATERIALS 

A. Furring, Blocking, Shims, and Hanging Strips:  Softwood, kiln dried to less than 15 percent 
moisture content or 20 ga 8” wide galvanized continuous backer plates. 

B. Anchors:  Select material, type, size, and finish required for each substrate for secure anchorage.  
Provide metal expansion sleeves or expansion bolts for post-installed anchors.  Use stainless steel 
anchors and inserts at inside face of exterior walls and at floors. 

C. Adhesives:  Do not use adhesives that contain urea formaldehyde. 

2.6 FABRICATION 

A. Fabricate cabinets to dimensions, profiles, and details indicated. 

B. Complete fabrication, including finish, assembly and hardware application, to maximum extent 
possible before shipment to Project site.  Disassemble components only as necessary for shipment 
and installation.  Where necessary for fitting at site, provide ample allowance for scribing, 
trimming, and fitting. 
1. Notify Architect three days in advance of the dates and times woodwork fabrication will

be complete. 
2. Trial fit assemblies at fabrication shop that cannot be shipped completely assembled.

Install dowels, screws, bolted connectors, and other fastening devices that can be removed 
after trial fitting.  Verify that various parts fit as intended and check measurements of 
assemblies against field measurements before disassembling for shipment. 

C. Shop-cut openings to maximum extent possible to receive hardware, appliances, electrical work, 
and similar items.  Locate openings accurately and use templates or roughing-in diagrams to 
produce accurately sized and shaped openings.  Sand edges of cutouts to remove splinters and 
burrs. 
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PART 3 -  EXECUTION 

3.1 PREPARATION 

A. Before installation, condition cabinets to average prevailing humidity conditions in installation 
areas. 

B. Before installing cabinets, examine shop-fabricated work for completion and complete work as 
required. 

3.2 INSTALLATION 

A. Grade:  Install cabinets to comply with same grade as item to be installed. 

B. Assemble cabinets and complete fabrication at Project site to the extent that it was not completed 
in the shop. 

C. Install cabinets level, plumb, true, and straight.  Shim as required with concealed shims.  Install 
level and plumb to a tolerance of 1/8 inch in 96 inches (3 mm in 2400 mm). 

D. Scribe and cut cabinets to fit adjoining work, refinish cut surfaces, and repair damaged finish at 
cuts. 

E. Anchor cabinets to anchors or blocking built in or directly attached to substrates.  Secure with 
countersunk, concealed threaded fasteners. 
1. Use filler matching finish of items being installed.

F. Cabinets:  Install without distortion so doors and drawers fit openings properly and are accurately 
aligned.  Adjust hardware to center doors and drawers in openings and to provide unencumbered 
operation.  Complete installation of hardware and accessory items as indicated. 
1. Install cabinets with no more than 1/8 inch in 96-inch (3 mm in 2400-mm) sag, bow, or

other variation from a straight line. 
2. Fasten wall cabinets through back, near top and bottom, and at ends not more than 16

inches (400 mm) o.c. 

3.3 ADJUSTING AND CLEANING 

A. Repair damaged and defective cabinets, where possible, to eliminate functional and visual defects; 
where not possible to repair, replace woodwork.  Adjust joinery for uniform appearance. 

B. Clean, lubricate, and adjust hardware. 

C. Clean cabinets on exposed and semiexposed surfaces. 
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END OF SECTION 064116 
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SECTION 087100 
DOORS AND HARDWARE 

PART 1  -  GENERAL 

PART 2  -  RELATED DOCUMENTS 

2.1 Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section. 

PART 3  -  SUMMARY 

3.1 Section Includes 

1. Furnishing and installation of all mechanical and electrical finish hardware necessary for all
doors, and hardware as specified herein and as enumerated in hardware sets and as indicated
and required by actual conditions at the building.  The hardware shall include the furnishing
of all necessary screws, bolts, expansion shields, drop plates, and all other devices necessary
for the proper application of the hardware.  Installation shall include field modification and
preparation of existing doors and/or frames for new hardware being installed.  Provide
necessary fillers, Dutchmen, reinforcements, and fasteners for mounting new hardware and
to cover existing door/frame preps.

3.2 Specific Omissions:  Hardware for the following is specified or indicated elsewhere, unless specifically 
listed in the hardware sets: 

1. Windows

2. Cabinets of all kinds, including open wall shelving and locks.

3. Signage, except as noted.

PART 4  -  REFERENCES 

4.1 Applicable state and local building codes and standards. 

4.2 FIRE/LIFE SAFETY 

1. NFPA - National Fire Protection Association

a. NFPA 70 – National Electric Code
b. NFPA 80 - Standard for Fire Doors and Fire Windows
c. NFPA 101 - Life Safety Code
d. NFPA 105 - Smoke and Draft Control Door Assemblies

4.3 UL - Underwriters Laboratories 
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1. UL 10C - Positive Pressure Test of Fire Door Assemblies

2. UL 1784 - Air Leakage Tests of Door Assemblies

3. UL 305 - Panic Hardware

4.4 Accessibility 

1. ADA - Americans with Disabilities Act

2. Massachusetts Architectural Access Board Regulation – 521 CMR

4.5 DHI - Door and Hardware Institute 

1. Sequence and Format for the Hardware Schedule

2. Recommended Locations for Builders Hardware

4.6 ANSI - American National Standards Institute 

1. ANSI/BHMA A156.1 - A156.29, and ANSI A156.31 - Standards for Hardware and
Specialties

PART 5  -  SUBMITTALS 

5.1 General:  Submit the following in accordance with Conditions of Contract and Division 1 requirements. 
Prior to submittal field verify existing doors and/or frames receiving new hardware and/or existing 
conditions receiving new openings. Verify new hardware is compatible with the existing door/frame 
preparation and/or existing conditions. Advise architect within the submittal package of incompatibility 
or issues. 

5.2 Catalog Cuts:  Product data including manufacturers' technical product data for each item of door 
hardware, installation instructions, maintenance of operating parts and finish, and other information 
necessary to show compliance with requirements. 

5.3 Final Hardware Schedule Content:  Submit schedule with hardware sets in vertical format as illustrated 
by the Sequence of Format for the Hardware Schedule as published by the Door and Hardware Institute. 
Indicate complete designations of each item required for each door or opening, Include the following 
information: 

1. Door Index; include door number, heading number, and Architects hardware set number.

2. Opening Lock Function Spreadsheet; list locking device and function for each opening.

3. Type, style, function, size, and finish of each hardware item.

4. Name and manufacturer of each item.
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5. Fastenings and other pertinent information.

6. Location of each hardware set cross-referenced to indications on Drawings.

7. Explanation of all abbreviations, symbols, and codes contained in schedule.

8. Mounting locations for hardware.

9. Door and frame sizes and materials.

10. Name and phone number for the local manufacturer's representative for each product.

11. Operational Description of openings with any electrified hardware (locks, exits,
electromagnetic locks, electric strikes, automatic operators, door position switches, magnetic
holders or closer/holder units, and/or access control components). Operational description
should include how the door will operate on egress, ingress, and/or fire/smoke alarm
connection.

5.4 Key Schedule:  After a keying meeting between representatives of the Owner, Architect, hardware 
supplier, and, if requested, the representative for the lock manufacturer, provide a keying schedule, 
listing the levels of keying, as well as an explanation of the key system's function, the key symbols 
used, and the door numbers controlled.  Utilize ANSI A156.28 “Recommended Practices for Keying 
Systems” as a guideline for nomenclature, definitions, and approach for selecting the optimal keying 
system. 

5.5 Samples:  If requested by the Architect, submit production sample or sample installations as requested 
of each type of exposed hardware unit in the finish indicated, and tagged with a full description for 
coordination with the schedule. 

1. Samples will be returned to the supplier in like-new condition.  Units that are acceptable to
the Architect may, after final check of operations, be incorporated into the Work, within
limitations of key coordination requirements.

5.6 Templates:  After final approval of the hardware schedule, provide templates for doors, frames, and 
other work specified to be factory prepared for the installation of door hardware. 

5.7 Operations and Maintenance Data:  Provide in accordance with Division 1 and include the following: 

1. Complete information on care, maintenance, and adjustment; data on repair and replacement
parts, and information on preservation of finishes.

2. Catalog pages for each product.

3. Name, address, and phone number of local representative for each manufacturer.

4. Parts list for each product.
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5. Copy of final approved hardware schedule, edited to reflect “As installed.”

6. Copy of final keying schedule.

7. One (1) complete set of special tools required for maintenance and adjustment of hardware,
including changing of cylinders.

8. Copy of warranties including appropriate reference numbers for manufacturers to identify the
project.

5.8 Certificates of Compliance: Upon request of Architect or Authority Having Jurisdiction certificates of 
compliance for fire-rated hardware and installation instructions shall be made available. 

PART 6  -  QUALITY ASSURANCE 

6.1 Substitutions:  Products are to be those specified to ensure a uniform basis of acceptable materials.  
Requests for substitutions must be made in accordance with Division 1 requirements.  If proposing a 
substitute product, submit product data for the proposed item with product data for the specified item 
and indicate basis for substitution and savings to be made.  Provide sample if requested.  Certain 
products have been selected for their unique characteristics and particular project suitability. 

6.2 Supplier Qualifications:  A recognized architectural hardware supplier, with warehousing facilities in 
the Project's vicinity, that has a record of successful in-service performance for supplying door 
hardware similar in quantity, type, and quality to that indicated for this Project and that provides a 
certified Architectural Hardware Consultant (AHC) available to the Owner, Architect, and Contractor, 
at reasonable times during the course of the Work for consultation. 

6.3 Single Source Responsibility:  Obtain each type of hardware (latch and locksets, hinges, exit devices, 
closers, etc.) from a single manufacturer. 

6.4 Fire-Rated Openings:  Provide door hardware for fire-rated openings that complies with NFPA Standard 
No. 80 and requirements of authorities having jurisdiction.  Provide only items of door hardware that 
are listed and are identical to products tested by Underwrites Laboratories, Intertek Testing Services, or 
other testing and inspecting organizations acceptable to the authorities having jurisdiction for use on 
types and sizes of doors indicated in compliance with requirements of fire-rated door and door frame 
labels. 

6.5 Electronic Security Hardware:  When electrified hardware is included in the hardware specification, 
the hardware supplier must employ an individual knowledgeable in electrified components and systems, 
who is capable of producing wiring diagrams and consulting as needed.  Coordinate installation of the 
electronic security hardware with the Architect and electrical engineers and provide installation and 
technical data to the Architect and other related subcontractors.  Upon completion of electronic security 
hardware installation, inspect and verify that all components are working properly. 

PART 7  -  DELIVERY, STORAGE, AND HANDLING 
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7.1 Tag each item or package separately with identification related to the final hardware schedule, and 
include installation instructions with each item or package. 

7.2 Each article of hardware shall be individually packaged in manufacturer's original packaging. 

7.3 Contractor will provide secure lock-up for door hardware delivered to the Project, but not yet installed. 
Control handling and installation of hardware items so that completion of Work will not be delayed by 
hardware losses both before and after installation. 

7.4 Items damaged in shipment shall be replaced promptly and with proper material and paid for by 
whomever did the damage or caused the damage to occur. 

7.5 Hardware shall be handled in a manner to avoid damage, marring, or scratching.  Irregularities that 
occur to the hardware after it has been delivered to the Project shall be corrected, replaced, or repaired 
by the Contractor.  Hardware shall be protected against malfunction due to paint, solvent, cleanser, or 
any chemical agent. 

7.6 No direct shipments will be allowed unless approved by the Contractor. 

PART 8  -  WARRANTY 

8.1 Provide manufacturer's warranties as specified in Division 1 and as follows: 

1. Closers:  10 years.

2. Locksets:  3 years.

3. Other hardware:  1 year.

8.2 No liability is to be assumed where damage or faulty operation is due to improper installation, improper 
use, or abuse. 

8.3 Products judged to be defective during the warranty period shall be replaced or repaired in accordance 
with the manufacturer's warranty, at no additional cost to the Owner. 

PART 9  -  MAINTENANCE 

9.1 Maintenance Tools and Instructions:  Furnish a complete set of specialized tools and maintenance 
instructions as needed for Owner's continued adjustment, maintenance, and removal and replacement 
of door hardware. 

PART 10  -  PRODUCTS 

PART 11  -  MANUFACTURERS 

11.1 Approval of manufacturers other than those listed shall be in accordance with paragraph 
1.05.A. 
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11.2 Note that even though an acceptable substitute manufacturer may be listed, the product 
must provide all the functions and features of the specified product or it will not be approved. 

Item Scheduled Manufacturer Acceptable Substitute 
Hinges Ives (IVE) Hager, Stanley 
Pivots Ives (IVE) Dorma, Rixson 
Locksets  Schlage (SCH) Best, Sargent 
Door Closers Falcon (FAL) Norton, Stanley 
Door Trim Ives (IVE) Burns, Rockwood 
Protection Plates Ives (IVE) Burns, Rockwood 
Overhead Stops Glynn-Johnson (GLY) Rixson, Sargent 
Stops & Holders Ives (IVE) Burns, Rockwood 
Gasketing National Guard Products 

(NGP) 
Reese, Zero 

Silencers Ives (IVE) Burns, Rockwood 
Cylinders & Keying Schlage (SCH) Best, Sargent 
Flush Bolts Deltana (DELT) Rockwood 
Security Locks Southern Steel (SOU) 
Institutional hinge Southern Steel (SOU) 
Weatherstripping (var) Zero International (ZER) 

11.3 Hand of Door:  Drawings show direction of slide, swing, or hand of each door leaf.  Furnish 
each item of hardware for proper installation and operation of door movement as shown. 

11.4 Where the hardware specified is not adaptable to the finished shape or size of the members 
requiring hardware, furnish suitable types having the same operation and quality as the type specified, 
subject to the Architect's approval. 

PART 12  -  MATERIALS 

12.1 Fasteners 

1. Provide hardware manufactured to conform to published templates, generally prepared for
machine screw installation.

2. Furnish screws for installation with each hardware item.  Finish exposed (exposed under any
condition) screws to match hardware finish, or, if exposed in surfaces of other work, to match
finish of this other work as closely as possible including "prepared for paint" surfaces to
receive painted finish.

3. Provide concealed fasteners for hardware units that are exposed when door is closed except
to the extent that no standard units of type specified are available with concealed fasteners.
Do not use thru-bolts for installation where bolt head or nut on opposite face is exposed in
other work unless their use is the only means of reinforcing the work adequately to fasten the
hardware securely.  Review door specification and advise Architect if thru-bolts are required.
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4. Hardware shall be installed with the fasteners provided by the hardware manufacturer.

12.2 Hinges 

1. Provide five-knuckle, ball bearing hinges of type, material, and height as outlined in the
following guide for this specification:

a. 1-3/4 inch thick doors, up to and including 36 inches wide:
Interior:  standard weight, steel, 4-1/2 inches high 

b. 1-3/4 inch thick doors over 36 inches wide:
Interior:  heavy weight, steel, 5 inches high 

2. Provide three hinges per door leaf for doors 90 inches or less in height, and one additional
hinge for each 30 inches of additional door height.

3. Where new hinges are specified for existing doors and/or existing frames, the new hinge size
must be identical to hinge preparation present in the existing door and/or existing frame.

4. Hinge Pins:  Except as otherwise indicated, provide hinge pins as follows:

a. Steel Hinges:  Steel pins
b. Out-Swinging Interior Lockable Doors:  Non-removable pins
c. Interior Non-lockable Doors:  Non-rising pins

5. The width of hinges shall be 4-1/2 inches at 1-3/4 inch thick doors, and 5 inches at 2 inches
or thicker doors.  Adjust hinge width as required for door, frame, and/or wall conditions to
allow proper degree of opening.

6. Acceptable manufacturers and/or products:  Ives 5BB series, Hager BB series, Stanley FBB
Series.

12.3 Pivot Sets 

1. Provide pivot sets complete with oil-impregnated top pivot, unless indicated otherwise.

2. Where offset pivots are specified, Provide one intermediate pivot for doors less than 91 inches
high and one additional intermediate pivot per leaf for each additional 30 inches in height or
fraction there of. Intermediate pivots spaced equally not less than 25 inches or not more than
35 inches on center, for doors over 121 inches high.

3. Provide lead-lined model where pivot sets are specified at lead-lined doors.

4. Acceptable manufacturers and/or products:  Ives, Dorma, Rixson.

12.4 Cylindrical Locks - Grade 2 
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1. Provide cylindrical locks conforming to ANSI A156.2 Series 4000, Grade 2.  Cylinders: Refer
to 2.04 KEYING.

2. Provide locks with a standard 2-3/4 inches backset, unless noted otherwise, with a 1/2 inch
latch throw.  Provide 2-3/8 inches backset where noted of if door or frame detail requires.
Provide proper latch throw for UL listing at pairs.

3. Provide locksets with a separate anti-rotation throughbolts, and shall have no exposed screws.
Levers shall operate independently, and shall have two external return spring cassettes
mounted under roses to prevent lever sag.

4. Provide standard ASA strikes unless extended lip strikes are necessary to protect trim.

5. Lever trim shall be solid cast levers without plastic inserts, and wrought roses on both sides.
Locksets shall be thru-bolted to assure proper alignment.

a. Lever design shall be Schlage Jupiter.
b. Lever trim on the secure side of doors serving rooms considered by the authority having

jurisdiction to be hazardous shall have a tactile warning.

6. Acceptable manufacturers and/or products:  Schlage AL series, Best 73K series, Sargent 7-
Line.

12.5 Door Closers 

1. Provide door closers certified to ANSI/BHMA A156.4 Grade 1 requirements by a BHMA
certified independent testing laboratory.  Closers shall be ISO 9000 certified. Units shall be
stamped with date of manufacture code.

2. Door closers shall have fully hydraulic, full rack and pinion action with an aluminum cylinder. 
Closer body shall be 1-1/2 inch diameter, and heat-treated pinion journal shall be 11/16 inch
diameter.

3. Provide hydraulic fluid requiring no seasonal closer adjustment for temperatures ranging
from 120 degrees F to 10 degrees F.  Fluid shall be fireproof and shall pass the requirements
of the UL10C “positive pressure” fire test.

4. Spring power shall be continuously adjustable over the full range of closer sizes, and allow
for reduced opening force as required by accessibility codes and standards.  Hydraulic
regulation shall be by tamper-proof, non-critical valves.  Closers shall have separate
adjustment for latch speed, general speed, and backcheck.

5. Closers shall not incorporate Pressure Relief Valve (PRV) technology.

6. Provide special templates, drop plates, mounting brackets, or adapters for arms as required
for details, overhead stops, and other finish hardware items interfering with closer mounting.
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7. Mount closers on room side of corridor doors, inside of exterior doors, and stair side of
stairway doors from corridors. Closers shall not be visible in corridors, lobbies and other
public spaces unless approved by Architect.

8. Door closers meeting this specification:  Falcon SC70 series, Norton 7500 series, Stanley D-
4550 series.

12.6 Door Trim 

1. Provide push bars of solid bar stock, diameter and length as scheduled.  Push bars shall be of
sufficient length to span from center to center of each stile.  Where required, mount back to
back with pull.

2. Provide offset pulls of solid bar stock, diameter and length as scheduled.  Where required,
mount back to back with push bar.

3. Acceptable manufacturers and/or products:  Ives, Burns, Rockwood.

12.7 Protection Plates 

1. Provide kick plates, minimum of 0.050 inch thick as scheduled.  Furnish with machine or
wood screws, finished to match plates.  Sizes of plates shall be as follows:

a. Kick Plates – 10 inches high x 2 inches less width of door on single doors, 1 inch less
width of door on pairs

2. Acceptable manufacturers and/or products:  Ives, Burns, Rockwood.

12.8 Overhead Stops 

1. Provide heavy duty concealed mounted overhead stop as specified for exterior and interior
vestibule single acting doors.

2. Acceptable manufacturers and/or products:  Glynn-Johnson, Rixson, Sargent.

12.9 Door Stops and Holders 

1. Provide door stops for all doors in accordance with the following requirements:

a. Provide wall stops wherever possible. Provide convex type where mortise type locks
are used and concave type where cylindrical type locks are used.

b. Where wall stops cannot be used, provide dome type floor stops of the proper height.
c. At any opening where a wall or floor stop cannot be used, a medium duty surface

mounted overhead stop shall be used.

2. Acceptable manufacturers and/or products:  Ives, Burns, Rockwood.
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12.10 Thresholds, Seals, Door Sweeps, Automatic Door Bottoms, and Gasketing 

1. Provide thresholds, weatherstripping (including door sweeps, seals, astragals) and gasketing
systems (including smoke, sound, and light) as specified and per architectural details.  Match
finish of other items as closely as possible.

2. Provide door sweeps, seals, astragals, and auto door bottoms only of type where resilient or
flexible seal strip is easily replaceable and readily available.

3. Acceptable manufacturers and/or products:  Reese, National Guard, Zero.

12.11 Silencers 

1. Provide "Push-in" type silencers for each hollow metal or wood frame.  Provide three for each
single frame and two for each pair frame.  Omit where gasketing is specified or required by
code.

2. Acceptable manufacturers and/or products:  Ives, Burns, Rockwood.

PART 13  -  FINISHES 

13.1 Finish of all hardware shall be US26D (BHMA 626/652) with the exceptions as follows: 

1. Pivots:  US32D (BHMA 630).

2. Pulls, and Push Bars:  US32D (BHMA 630).

3. Protection Plates:  US32D (BHMA 630).

4. Overhead Stops:  US32D (BHMA 630).

5. Door Closers:  Powder Coat to Match.

6. Wall Stops:  US32D (BHMA 630).

7. Flush Bolts: US32D (BHMA 630)

PART 14  -  KEYING 

14.1 Provide a new key system from the same manufacturer as the locks conforming to the 
following requirements: 

1. Provide conventional cylinders at all keyed items.

2. Provide permanent cylinders keyed by the manufacturer or authorized distributor as directed
by the Owner. Provide owner with a copy of the bitting list, return receipt requested.
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3. The hardware supplier, accompanied by a qualified factory representative for the
manufacturer of the cores and cylinders, shall meet with Owner and Architect to review
keying requirements and lock functions prior to ordering finish hardware. Submit a keying
schedule to Architect for approval.

4. Provide cylinders, unless noted otherwise, operated by a Master Key System to be established
for this project. Allow for two-hundred changes under the master key. All cylinders shall be
keyed in alike or different sets as noted by their respective key set number. Do not use the
letter "I" or “O” in the master key set.

5. Provide keys as follows

a. Ten master keys for each set.
b. Three keys per cylinder.

6. Visual key control:

a. Keys shall be stamped with their respective key set number and stamped “DO NOT
DUPLICATE".

b. Master keys shall be stamped with their respective key set letters.
c. Do not stamp any keys with the factory key change number.

7. Deliver master keys, change keys, and/or key blanks from the factory or authorized distributor
directly to the Owner in sealed containers, return receipt requested. Failure to comply with
these requirements may be cause to require replacement of all or any part of the keying system
that was compromised at no additional cost to the Owner.

8. Approved products:  Schlage Classic, Best, Sargent.

PART 15  -  EXECUTION 

PART 16  -  EXAMINATION 

16.1 Prior to installation of any hardware, examine all doors, frames, walls and related items for 
conditions that would prevent proper installation of finish hardware.  Correct all defects prior to 
proceeding with installation. 

PART 17  -  INSTALLATION 

17.1 Coordination: 

1. Prior to installation of hardware, schedule and hold a meeting for the purpose of instructing
installers on proper installation and adjustment of finish hardware.  Representatives of locks,
exit devices, closers, automatic operators, and electrified hardware shall conduct training;
provide at least 10 days notice to representatives. After training a letter of compliance,
indicating when the training was held and who was in attendance, shall be sent to the Architect.
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17.2 Hardware will be installed by qualified tradesmen, skilled in the application of commercial 
grade hardware.  For technical assistance if necessary, installers may contact the manufacturer’s rep for 
the item in question, as listed in the hardware schedule. 

17.3 Mount hardware units at heights indicated in “Recommended Locations for Builders 
Hardware for Standard Steel Doors and Frames” by the Door and Hardware Institute.   

17.4 Install each hardware item in compliance with the manufacturer’s instructions and 
recommendations, using only the fasteners provided by the manufacturer. 

17.5 Do not install surface mounted items until finishes have been completed on the substrate. 
Protect all installed hardware during painting. 

17.6 Set units level, plumb and true to line and location.  Adjust and reinforce the attachment 
substrate as necessary for proper installation and operation. 

17.7 Operating parts shall move freely and smoothly without binding, sticking, or excessive 
clearance. 

17.8 Existing Doors and/or Frames:  Remove existing hardware being replaced, tag, and store 
according to contract documents.  Field modify and prepare existing door and/or frame for new 
hardware being installed.  Provide necessary fillers, Dutchmen, reinforcements, and fasteners for 
mounting new hardware and to cover existing door/frame preps. 

PART 18  -  ADJUSTING, CLEANING, AND DEMONSTRATING 

18.1 Adjust and check each operating item of hardware and each door, to insure proper operation 
or function of every unit.  Replace units which cannot be adjusted to operate freely and smoothly. 

18.2 Where door hardware is installed more than one month prior to acceptance or occupancy 
of a space or area, return to the installation during the week prior to acceptance or occupancy and make 
a final check and adjustment of all hardware items in such space or area.  Clean operating items as 
necessary to restore proper function and finish of hardware and doors.  Adjust door control devices to 
compensate for final operation of heating and ventilating equipment. 

18.3 Clean adjacent surfaces soiled by hardware installation. 

18.4 Instruct Owner’s personnel in the proper adjustment, lubrication, and maintenance of door 
hardware and hardware finishes. 

PART 19  -  FIELD QUALITY CONTROL 

19.1 Prior to Substantial Completion, the installer, accompanied by representatives of the 
manufacturers of locks, exit devices, closer, and any electrified hardware, shall perform the following 
work: 
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1. Examine and re-adjust each item of door hardware as necessary to restore function of doors
and hardware to comply with specified requirements.

2. Consult with and instruct Owner’s personnel in recommended additions to the maintenance
procedures.

3. Replace hardware items that have deteriorated or failed due to faulty design, materials, or
installation of hardware units.

4. Prepare a written report of current and predictable problems of substantial nature in the
performance of the hardware.

5. At completion of project, a qualified factory representative for the manufacturers of locksets,
closer, exit devices, and access control products shall arrange and hold a training session to
instruct the Owner’s personnel on the proper maintenance, adjustment, and/or operation of
their respective products. After training a letter of compliance, indicating when the training
was held and who was in attendance, shall be sent to the Architect.

PART 20  -  PROTECTION 

20.1 Provide for the proper protection of complete items of hardware until the Owner accepts 
the project as complete.  Damaged or disfigured hardware shall be replaced or repaired by the 
responsible party. 

PART 21  -  HARDWARE SCHEDULE 

21.1 Provide hardware for each door to comply with requirements of Section “Finish Hardware,” 
hardware set numbers indicated in door schedule, and in the following schedule of hardware sets. 

21.2 It is intended that the following schedule includes complete items of finish hardware 
necessary to complete the work. If a discrepancy is found in the schedule, such as a missing item, 
improper hardware for a frame, door or fire codes, the preamble will be the deciding document. 

21.3 Locksets, exit devices, and other hardware items are referenced in the Hardware Sets for 
series, type, and function. Refer to the preamble for special features, options, cylinders/keying, and 
other requirements. 

21.4 Hardware Sets 

Hardware Group No. 01  (SINGLE WITH PASSAGE SET) 

For use on mark #(s): 
MUNICIAPL INSPECTIONS 1 

Qty Description Catalog Number Finish Mfr 
3 EA HINGE 5BB1 SERIES AS SPECIFIED 652 IVE 
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1 EA PASSAGE SET AL10S JUP 626 SCH 
1 EA STOP WS407/FS436 AS SPECIFIED 626 IVE 
3 EA SILENCER SR64-1 GRY IVE 

Hardware Group No. 02  (SINGLE WITH PRIVACY SET X CLOSER X INSWING) 

For use on mark #(s): 
BATHROOMS 

Qty Description Catalog Number Finish Mfr 
3 EA HINGE 5BB1 SERIES AS SPECIFIED 652 IVE 
1 EA PRIVACY LOCK AL40S JUP 626 SCH 
1 EA SURFACE CLOSER SC71 RW/PA 689 FAL 
1 EA KICK PLATE 8400 10" X 2" LDW 630 IVE 
1 EA STOP WS407/FS436 AS SPECIFIED 626 IVE 
1 EA SEALS 5020 BRN NGP 

Hardware Group No. 03  (INTERIOR WOOD PAIR WITH LOCKSET) 

For use on mark #(s): 
CLOSET 

Qty Description Catalog Number Finish Mfr 
6 EA HINGE 5BB1 SERIES AS SPECIFIED 652 IVE 
1 EA CLASSROOM LOCK AL70PD JUP 626 SCH 
2 EA FLUSH BOLT 6FBS32D 630 DELT 
2 EA STOP WS407/FS436 AS SPECIFIED 626 IVE 
6 EA SILENCER SR64-1 GRY IVE 

1 EA THRESHOLD BY ALUMINUM DOOR 
SUPPLIER 

Hardware Group No. 05  (SINGLE WITH CLASSROOM LOCKSET) 

For use on mark #(s): 
OFFICES; UTILITY 

Qty Description Catalog Number Finish Mfr 
3 EA HINGE 5BB1 SERIES AS SPECIFIED 652 IVE 
1 EA CLASSROOM LOCK AL70PD JUP 626 SCH 
1 EA STOP WS407/FS436 AS SPECIFIED 626 IVE 
3 EA SILENCER SR64-1 GRY IVE 
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Hardware Group No. 06 - (EXTERIOR SINGLE 2” THICK DETENTION HOLLOW METAL DOOR) 

For use on mark#: CID7 

Provide each SGL door(s) with the following:      
3 EA INSTITUTIONAL HINGE 204FMSS 630 SOU 
1 EA DETENTION LOCK 10513 X CYLINDER AS REQUIRED 626 SOU 
1 EA OVERHEAD STOP SURFACE HEAVY DUTY 90S SERIES 630 GLY 
1 EA SURFACE CLOSER SC70FA 689 LCN 
1 EA KICK PLATE 8400 10" X 2" LDW 630 IVE 
1 EA DRIP CAP 142A AL ZER 
1 EA SEALS 429A AL ZER 
1 EA DOOR SWEEP 8198AA AL ZER 
1 EA THRESHOLD 8655A (VERIFY JAMB DEPTH) AL ZER 
1 EA DOOR CONTACT BY SECURITY VENDOR SCE 

ALL WIRING AND CONNECTIONS BY DIVISION 26. 
OPERATIONAL DESCRIPTION: 
DOOR CONTACT CONNECTED TO BUILDING'S SECURITY SYSTEM. 

Hardware Group No. 07 - (INTERIOR SINGLE 2” THICK DETENTION HOLLOW METAL DOOR) 

For use on mark#: CID5 

Provide each SGL door(s) with the following:      
3 EA INSTITUTIONAL HINGE 204FMSS 630 SOU 
1 EA DETENTION LOCK 10513 X CYLINDER AS REQUIRED 626 SOU 
1 EA SURFACE CLOSER SC70FA 689 LCN 
1 EA KICK PLATE 8400 10" X 2" LDW 630 IVE 
1 EA STOP WS407 630 IVE 
1 SET  SEALS 488S ZER 

END OF SECTION 
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“Wage Request Number” on all pages of this schedule.  
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Standards (DAS).   Apprentice must keep his/her apprentice identification card on his/her person during all work hours on the 

project.   An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on 

the prevailing wage schedule.  If an apprentice rate is not listed on the prevailing wage schedule for the trade in which an 

apprentice is registered with the DAS, the apprentice must be paid the journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.39 08/01/2015 $10.41 $0.00 $31.65 $9.33

$52.14 12/01/2015 $10.41 $0.00 $31.65 $10.08

$52.64 06/01/2016 $10.41 $0.00 $32.15 $10.08

$53.14 08/01/2016 $10.91 $0.00 $32.15 $10.08

$53.95 12/01/2016 $10.91 $0.00 $32.15 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.46 08/01/2015 $10.41 $0.00 $31.72 $9.33

$52.21 12/01/2015 $10.41 $0.00 $31.72 $10.08

$52.71 06/01/2016 $10.41 $0.00 $32.22 $10.08

$53.21 08/01/2016 $10.91 $0.00 $32.22 $10.08

$54.02 12/01/2016 $10.91 $0.00 $32.22 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.58 08/01/2015 $10.41 $0.00 $31.84 $9.33

$52.33 12/01/2015 $10.41 $0.00 $31.84 $10.08

$52.83 06/01/2016 $10.41 $0.00 $32.34 $10.08

$53.33 08/01/2016 $10.91 $0.00 $32.34 $10.08

$54.14 12/01/2016 $10.91 $0.00 $32.34 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$117.32 08/01/2015 $9.80 $0.00 $88.29 $19.23

AIR TRACK OPERATOR
LABORERS - ZONE 2

$51.50 06/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 12/01/2015 $7.30 $0.00 $32.40 $12.30

$52.50 06/01/2016 $7.30 $0.00 $32.90 $12.30

$53.25 12/01/2016 $7.30 $0.00 $33.65 $12.30
For apprentice rates see "Apprentice- LABORER"

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$49.78 06/01/2015 $10.40 $0.00 $33.43 $5.95

$50.73 12/01/2015 $10.40 $0.00 $34.38 $5.95

ASPHALT RAKER
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$51.50 06/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 12/01/2015 $7.30 $0.00 $32.40 $12.30

$52.50 06/01/2016 $7.30 $0.00 $32.90 $12.30

$53.25 12/01/2016 $7.30 $0.00 $33.65 $12.30
For apprentice rates see "Apprentice- LABORER"

BOILER MAKER
BOILERMAKERS LOCAL 29

$63.50 01/01/2015 $6.97 $0.00 $40.32 $16.21

$64.80 01/01/2016 $6.97 $0.00 $41.62 $16.21

$66.10 01/01/2017 $6.97 $0.00 $42.92 $16.21

BOILERMAKER - Local 29Apprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.21 $6.97 $10.54 $0.00 $43.72 65

 2 $26.21 $6.97 $10.54 $0.00 $43.72 65

 3 $28.22 $6.97 $11.35 $0.00 $46.54 70

 4 $30.24 $6.97 $12.16 $0.00 $49.37 75

 5 $32.26 $6.97 $12.97 $0.00 $52.20 80

 6 $34.27 $6.97 $13.78 $0.00 $55.02 85

 7 $36.29 $6.97 $14.59 $0.00 $57.85 90

 8 $38.30 $6.97 $15.40 $0.00 $60.67 95

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.05 $6.97 $10.54 $0.00 $44.56 65

 2 $27.05 $6.97 $10.54 $0.00 $44.56 65

 3 $29.13 $6.97 $11.35 $0.00 $47.45 70

 4 $31.22 $6.97 $12.16 $0.00 $50.35 75

 5 $33.30 $6.97 $12.97 $0.00 $53.24 80

 6 $35.38 $6.97 $13.78 $0.00 $56.13 85

 7 $37.46 $6.97 $14.59 $0.00 $59.02 90

 8 $39.54 $6.97 $15.40 $0.00 $61.91 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (LYNN)

$78.61 08/01/2015 $10.18 $0.00 $49.86 $18.57

$79.18 02/01/2016 $10.18 $0.00 $50.43 $18.57

$80.16 08/01/2016 $10.18 $0.00 $51.33 $18.65

$80.73 02/01/2017 $10.18 $0.00 $51.90 $18.65
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 LynnApprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.93 $10.18 $18.57 $0.00 $53.68 50

 2 $29.92 $10.18 $18.57 $0.00 $58.67 60

 3 $34.90 $10.18 $18.57 $0.00 $63.65 70

 4 $39.89 $10.18 $18.57 $0.00 $68.64 80

 5 $44.87 $10.18 $18.57 $0.00 $73.62 90

02/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.22 $10.18 $18.57 $0.00 $53.97 50

 2 $30.26 $10.18 $18.57 $0.00 $59.01 60

 3 $35.30 $10.18 $18.57 $0.00 $64.05 70

 4 $40.34 $10.18 $18.57 $0.00 $69.09 80

 5 $45.39 $10.18 $18.57 $0.00 $74.14 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$56.90 06/01/2015 $7.30 $0.00 $36.20 $13.40

$57.65 12/01/2015 $7.30 $0.00 $36.95 $13.40

$58.40 06/01/2016 $7.30 $0.00 $37.70 $13.40

$59.40 12/01/2016 $7.30 $0.00 $38.70 $13.40
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$55.75 06/01/2015 $7.30 $0.00 $35.05 $13.40

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$55.75 06/01/2015 $7.30 $0.00 $35.05 $13.40

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$62.03 03/01/2015 $9.80 $0.00 $35.75 $16.48

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.88 $9.80 $1.63 $0.00 $29.31 50

 2 $21.45 $9.80 $1.63 $0.00 $32.88 60

 3 $25.03 $9.80 $11.59 $0.00 $46.42 70

 4 $26.81 $9.80 $11.59 $0.00 $48.20 75

 5 $28.60 $9.80 $13.22 $0.00 $51.62 80

 6 $28.60 $9.80 $13.22 $0.00 $51.62 80

 7 $32.18 $9.80 $14.85 $0.00 $56.83 90

 8 $32.18 $9.80 $14.85 $0.00 $56.83 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (LYNN)

$76.73 07/01/2015 $10.90 $1.30 $45.82 $18.71

$77.35 01/01/2016 $10.90 $1.30 $46.44 $18.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - Eastern Mass (Lynn)Apprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.91 $10.90 $12.21 $0.00 $46.02 50

 2 $27.49 $10.90 $13.71 $1.30 $53.40 60

 3 $29.78 $10.90 $14.71 $1.30 $56.69 65

 4 $32.07 $10.90 $15.71 $1.30 $59.98 70

 5 $34.37 $10.90 $16.71 $1.30 $63.28 75

 6 $36.66 $10.90 $17.71 $1.30 $66.57 80

 7 $41.24 $10.90 $18.71 $1.30 $72.15 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.22 $10.90 $12.21 $0.00 $46.33 50

 2 $27.86 $10.90 $13.71 $1.30 $53.77 60

 3 $30.19 $10.90 $14.71 $1.30 $57.10 65

 4 $32.51 $10.90 $15.71 $1.30 $60.42 70

 5 $34.83 $10.90 $16.71 $1.30 $63.74 75

 6 $37.15 $10.90 $17.71 $1.30 $67.06 80

 7 $41.80 $10.90 $18.71 $1.30 $72.71 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$68.38 06/01/2015 $10.00 $0.00 $43.83 $14.55

$69.63 12/01/2015 $10.00 $0.00 $45.08 $14.55

$70.38 06/01/2016 $10.00 $0.00 $45.83 $14.55

$71.63 12/01/2016 $10.00 $0.00 $47.08 $14.55

$72.63 06/01/2017 $10.00 $0.00 $48.08 $14.55

$73.63 12/01/2017 $10.00 $0.00 $49.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$54.16 06/01/2015 $10.00 $0.00 $29.61 $14.55

$55.03 12/01/2015 $10.00 $0.00 $30.48 $14.55

$55.55 06/01/2016 $10.00 $0.00 $31.00 $14.55

$56.42 12/01/2016 $10.00 $0.00 $31.87 $14.55

$57.11 06/01/2017 $10.00 $0.00 $32.56 $14.55

$57.80 12/01/2017 $10.00 $0.00 $33.25 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.76 $7.85 $0.00 $0.00 $32.61 50

 2 $27.23 $7.85 $3.66 $0.00 $38.74 55

 3 $29.71 $7.85 $3.99 $0.00 $41.55 60

 4 $32.18 $7.85 $4.32 $0.00 $44.35 65

 5 $34.66 $7.85 $14.11 $0.00 $56.62 70

 6 $37.13 $7.85 $14.44 $0.00 $59.42 75

 7 $39.61 $7.85 $14.77 $0.00 $62.23 80

 8 $44.56 $7.85 $15.44 $0.00 $67.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$55.75 06/01/2015 $7.30 $0.00 $35.25 $13.20

$56.50 12/01/2015 $7.30 $0.00 $36.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$56.75 06/01/2015 $7.30 $0.00 $36.25 $13.20

$57.50 12/01/2015 $7.30 $0.00 $37.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$56.50 06/01/2015 $7.30 $0.00 $36.00 $13.20

$57.25 12/01/2015 $7.30 $0.00 $36.75 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$56.75 06/01/2015 $7.30 $0.00 $36.25 $13.20

$57.50 12/01/2015 $7.30 $0.00 $37.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$56.50 06/01/2015 $7.30 $0.00 $36.00 $13.20

$57.25 12/01/2015 $7.30 $0.00 $36.75 $13.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$55.75 06/01/2015 $7.30 $0.00 $35.25 $13.20

$56.50 12/01/2015 $7.30 $0.00 $36.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$87.89 08/01/2015 $9.80 $0.00 $58.86 $19.23

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$92.09 08/01/2015 $9.80 $0.00 $63.06 $19.23

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$117.26 08/01/2015 $9.80 $0.00 $88.23 $19.23

DRAWBRIDGE OPERATOR (Construction)
ELECTRICIANS LOCAL 103

$74.56 09/01/2015 $13.00 $0.00 $45.67 $15.89

$75.56 03/01/2016 $13.00 $0.00 $46.17 $16.39
For apprentice rates see "Apprentice- ELECTRICIAN"

ELECTRICIAN
ELECTRICIANS LOCAL 103

$74.56 09/01/2015 $13.00 $0.00 $45.67 $15.89

$75.56 03/01/2016 $13.00 $0.00 $46.17 $16.39
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.27 $13.00 $0.55 $0.00 $31.82 40

 2 $18.27 $13.00 $0.55 $0.00 $31.82 40

 3 $20.55 $13.00 $11.86 $0.00 $45.41 45

 4 $20.55 $13.00 $11.86 $0.00 $45.41 45

 5 $22.84 $13.00 $12.23 $0.00 $48.07 50

 6 $25.12 $13.00 $12.58 $0.00 $50.70 55

 7 $27.40 $13.00 $12.95 $0.00 $53.35 60

 8 $29.69 $13.00 $13.32 $0.00 $56.01 65

 9 $31.97 $13.00 $13.69 $0.00 $58.66 70

 10 $34.25 $13.00 $14.06 $0.00 $61.31 75

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.47 $13.00 $0.55 $0.00 $32.02 40

 2 $18.47 $13.00 $0.55 $0.00 $32.02 40

 3 $20.78 $13.00 $11.84 $0.00 $45.62 45

 4 $20.78 $13.00 $11.84 $0.00 $45.62 45

 5 $23.09 $13.00 $12.71 $0.00 $48.80 50

 6 $25.39 $13.00 $13.07 $0.00 $51.46 55

 7 $27.70 $13.00 $13.39 $0.00 $54.09 60

 8 $30.01 $13.00 $13.81 $0.00 $56.82 65

 9 $32.32 $13.00 $14.18 $0.00 $59.50 70

 10 $34.63 $13.00 $14.55 $0.00 $62.18 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$81.09 01/01/2015 $13.58 $0.00 $53.30 $14.21

$83.92 01/01/2016 $14.43 $0.00 $54.53 $14.96

$86.85 01/01/2017 $15.28 $0.00 $55.86 $15.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.65 $13.58 $0.00 $0.00 $40.23 50

 2 $29.32 $13.58 $14.21 $0.00 $57.11 55

 3 $34.65 $13.58 $14.21 $0.00 $62.44 65

 4 $37.31 $13.58 $14.21 $0.00 $65.10 70

 5 $42.64 $13.58 $14.21 $0.00 $70.43 80

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.27 $14.43 $0.00 $0.00 $41.70 50

 2 $29.99 $14.43 $14.96 $0.00 $59.38 55

 3 $35.44 $14.43 $14.96 $0.00 $64.83 65

 4 $38.17 $14.43 $14.96 $0.00 $67.56 70

 5 $43.62 $14.43 $14.96 $0.00 $73.01 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$65.10 01/01/2015 $13.58 $0.00 $37.31 $14.21

$67.56 01/01/2016 $14.43 $0.00 $38.17 $14.96

$70.09 01/01/2017 $15.28 $0.00 $39.10 $15.71
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$64.52 05/01/2015 $10.00 $0.00 $40.22 $14.30

$65.10 11/01/2015 $10.00 $0.00 $40.80 $14.30

$65.99 05/01/2016 $10.00 $0.00 $41.69 $14.30

$66.58 11/01/2016 $10.00 $0.00 $42.28 $14.30

$67.46 05/01/2017 $10.00 $0.00 $43.16 $14.30

$68.19 11/01/2017 $10.00 $0.00 $43.89 $14.30

$68.90 05/01/2018 $10.00 $0.00 $44.60 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$65.95 05/01/2015 $10.00 $0.00 $41.65 $14.30

$66.54 11/01/2015 $10.00 $0.00 $42.24 $14.30

$67.43 05/01/2016 $10.00 $0.00 $43.13 $14.30

$68.03 11/01/2016 $10.00 $0.00 $43.73 $14.30

$68.92 05/01/2017 $10.00 $0.00 $44.62 $14.30

$69.65 11/01/2017 $10.00 $0.00 $45.35 $14.30

$70.37 05/01/2018 $10.00 $0.00 $46.07 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$45.98 05/01/2015 $10.00 $0.00 $21.68 $14.30

$46.32 11/01/2015 $10.00 $0.00 $22.02 $14.30

$46.84 05/01/2016 $10.00 $0.00 $22.54 $14.30

$47.19 11/01/2016 $10.00 $0.00 $22.89 $14.30

$47.72 05/01/2017 $10.00 $0.00 $23.42 $14.30

$48.14 11/01/2017 $10.00 $0.00 $23.84 $14.30

$48.57 05/01/2018 $10.00 $0.00 $24.27 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$74.56 09/01/2015 $13.00 $0.00 $45.67 $15.89

$75.56 03/01/2016 $13.00 $0.00 $46.17 $16.39
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$61.31 09/01/2015 $13.00 $0.00 $34.25 $14.06

$62.18 03/01/2016 $13.00 $0.00 $34.63 $14.55

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$60.19 06/01/2015 $10.00 $0.00 $35.64 $14.55

$61.24 12/01/2015 $10.00 $0.00 $36.69 $14.55

$61.86 06/01/2016 $10.00 $0.00 $37.31 $14.55

$62.90 12/01/2016 $10.00 $0.00 $38.35 $14.55

$63.74 06/01/2017 $10.00 $0.00 $39.19 $14.55

$64.57 12/01/2017 $10.00 $0.00 $40.02 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER
LABORERS - ZONE 2

$40.10 06/01/2015 $7.30 $0.00 $20.50 $12.30

$40.10 12/01/2015 $7.30 $0.00 $20.50 $12.30

$40.10 06/01/2016 $7.30 $0.00 $20.50 $12.30

$40.10 12/01/2016 $7.30 $0.00 $20.50 $12.30
For apprentice rates see "Apprentice- LABORER"

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$68.92 09/01/2015 $9.80 $0.00 $41.59 $17.53

FLOORCOVERER - Local 2168 Zone IApprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.80 $9.80 $1.79 $0.00 $32.39 50

 2 $22.87 $9.80 $1.79 $0.00 $34.46 55

 3 $24.95 $9.80 $12.16 $0.00 $46.91 60

 4 $27.03 $9.80 $12.16 $0.00 $48.99 65

 5 $29.11 $9.80 $13.95 $0.00 $52.86 70

 6 $31.19 $9.80 $13.95 $0.00 $54.94 75

 7 $33.27 $9.80 $15.74 $0.00 $58.81 80

 8 $35.35 $9.80 $15.74 $0.00 $60.89 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$54.16 06/01/2015 $10.00 $0.00 $29.61 $14.55

$55.03 12/01/2015 $10.00 $0.00 $30.48 $14.55

$55.55 06/01/2016 $10.00 $0.00 $31.00 $14.55

$56.42 12/01/2016 $10.00 $0.00 $31.87 $14.55

$57.11 06/01/2017 $10.00 $0.00 $32.56 $14.55

$57.80 12/01/2017 $10.00 $0.00 $33.25 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10

GLAZIER - Local 35 Zone 2Apprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.03 $7.85 $0.00 $0.00 $26.88 50

 2 $20.93 $7.85 $3.66 $0.00 $32.44 55

 3 $22.84 $7.85 $3.99 $0.00 $34.68 60

 4 $24.74 $7.85 $4.32 $0.00 $36.91 65

 5 $26.64 $7.85 $14.11 $0.00 $48.60 70

 6 $28.55 $7.85 $14.44 $0.00 $50.84 75

 7 $30.45 $7.85 $14.77 $0.00 $53.07 80

 8 $34.25 $7.85 $15.44 $0.00 $57.54 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.51 $7.85 $0.00 $0.00 $27.36 50

 2 $21.46 $7.85 $3.66 $0.00 $32.97 55

 3 $23.41 $7.85 $3.99 $0.00 $35.25 60

 4 $25.36 $7.85 $4.32 $0.00 $37.53 65

 5 $27.31 $7.85 $14.11 $0.00 $49.27 70

 6 $29.26 $7.85 $14.44 $0.00 $51.55 75

 7 $31.21 $7.85 $14.77 $0.00 $53.83 80

 8 $35.11 $7.85 $15.44 $0.00 $58.40 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55

OPERATING ENGINEERS - Local 4Apprentice -

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.56 $10.00 $0.00 $0.00 $33.56 55

 2 $25.70 $10.00 $14.55 $0.00 $50.25 60

 3 $27.84 $10.00 $14.55 $0.00 $52.39 65

 4 $29.98 $10.00 $14.55 $0.00 $54.53 70

 5 $32.12 $10.00 $14.55 $0.00 $56.67 75

 6 $34.26 $10.00 $14.55 $0.00 $58.81 80

 7 $36.41 $10.00 $14.55 $0.00 $60.96 85

 8 $38.55 $10.00 $14.55 $0.00 $63.10 90

12/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.24 $10.00 $0.00 $0.00 $34.24 55

 2 $26.45 $10.00 $14.55 $0.00 $51.00 60

 3 $28.65 $10.00 $14.55 $0.00 $53.20 65

 4 $30.86 $10.00 $14.55 $0.00 $55.41 70

 5 $33.06 $10.00 $14.55 $0.00 $57.61 75

 6 $35.26 $10.00 $14.55 $0.00 $59.81 80

 7 $37.47 $10.00 $14.55 $0.00 $62.02 85

 8 $39.67 $10.00 $14.55 $0.00 $64.22 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$77.24 08/01/2015 $10.20 $2.25 $43.31 $21.48

$78.24 02/01/2016 $10.20 $2.25 $44.31 $21.48

$79.39 08/01/2016 $10.20 $2.25 $45.46 $21.48

$80.49 02/01/2017 $10.20 $2.25 $46.56 $21.48

$81.59 08/01/2017 $10.20 $2.25 $47.66 $21.48

$82.74 02/01/2018 $10.20 $2.25 $48.81 $21.48
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$74.56 09/01/2015 $13.00 $0.00 $45.67 $15.89

$75.56 03/01/2016 $13.00 $0.00 $46.17 $16.39
For apprentice rates see "Apprentice- ELECTRICIAN"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$77.24 08/01/2015 $10.20 $2.25 $43.31 $21.48

$78.24 02/01/2016 $10.20 $2.25 $44.31 $21.48

$79.39 08/01/2016 $10.20 $2.25 $45.46 $21.48

$80.49 02/01/2017 $10.20 $2.25 $46.56 $21.48

$81.59 08/01/2017 $10.20 $2.25 $47.66 $21.48

$82.74 02/01/2018 $10.20 $2.25 $48.81 $21.48
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537 (Local 138)

$71.95 09/01/2015 $9.70 $0.00 $47.36 $14.89

$72.95 03/01/2016 $9.70 $0.00 $48.36 $14.89

$73.95 09/01/2016 $9.70 $0.00 $49.36 $14.89

$74.95 03/01/2017 $9.70 $0.00 $50.36 $14.89
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537 (Local 138)

$71.95 09/01/2015 $9.70 $0.00 $47.36 $14.89

$72.95 03/01/2016 $9.70 $0.00 $48.36 $14.89

$73.95 09/01/2016 $9.70 $0.00 $49.36 $14.89

$74.95 03/01/2017 $9.70 $0.00 $50.36 $14.89
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 2

$51.50 06/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 12/01/2015 $7.30 $0.00 $32.40 $12.30

$52.50 06/01/2016 $7.30 $0.00 $32.90 $12.30

$53.25 12/01/2016 $7.30 $0.00 $33.65 $12.30
For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$69.11 09/01/2015 $11.50 $0.00 $43.81 $13.80

$71.11 09/01/2016 $11.50 $0.00 $45.81 $13.80

$73.11 09/01/2017 $11.50 $0.00 $47.81 $13.80

$75.36 09/01/2018 $11.50 $0.00 $50.06 $13.80

$77.86 09/01/2019 $11.50 $0.00 $52.56 $13.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.91 $11.50 $10.05 $0.00 $43.46 50

 2 $26.29 $11.50 $10.80 $0.00 $48.59 60

 3 $30.67 $11.50 $11.55 $0.00 $53.72 70

 4 $35.05 $11.50 $12.30 $0.00 $58.85 80

09/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.91 $11.50 $10.05 $0.00 $44.46 50

 2 $27.49 $11.50 $10.80 $0.00 $49.79 60

 3 $32.07 $11.50 $11.55 $0.00 $55.12 70

 4 $36.65 $11.50 $12.30 $0.00 $60.45 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$71.05 09/16/2015 $7.80 $0.00 $42.40 $20.85

$72.05 03/16/2016 $7.80 $0.00 $43.40 $20.85

$72.70 09/16/2016 $7.80 $0.00 $44.05 $20.85

$73.30 03/16/2017 $7.80 $0.00 $44.65 $20.85
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 BostonApprentice -

09/16/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.44 $7.80 $20.85 $0.00 $54.09 60

 2 $29.68 $7.80 $20.85 $0.00 $58.33 70

 3 $31.80 $7.80 $20.85 $0.00 $60.45 75

 4 $33.92 $7.80 $20.85 $0.00 $62.57 80

 5 $36.04 $7.80 $20.85 $0.00 $64.69 85

 6 $38.16 $7.80 $20.85 $0.00 $66.81 90

03/16/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.04 $7.80 $20.85 $0.00 $54.69 60

 2 $30.38 $7.80 $20.85 $0.00 $59.03 70

 3 $32.55 $7.80 $20.85 $0.00 $61.20 75

 4 $34.72 $7.80 $20.85 $0.00 $63.37 80

 5 $36.89 $7.80 $20.85 $0.00 $65.54 85

 6 $39.06 $7.80 $20.85 $0.00 $67.71 90

Notes: 

     ** Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30

Issue Date: Wage Request Number:10/06/2015 Page 16 of 3820151006-014



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 2Apprentice -

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.69 $7.30 $12.30 $0.00 $38.29 60

 2 $21.81 $7.30 $12.30 $0.00 $41.41 70

 3 $24.92 $7.30 $12.30 $0.00 $44.52 80

 4 $28.04 $7.30 $12.30 $0.00 $47.64 90

12/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.99 $7.30 $12.30 $0.00 $38.59 60

 2 $22.16 $7.30 $12.30 $0.00 $41.76 70

 3 $25.32 $7.30 $12.30 $0.00 $44.92 80

 4 $28.49 $7.30 $12.30 $0.00 $48.09 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$50.90 06/01/2015 $7.30 $0.00 $31.35 $12.25

$51.40 12/01/2015 $7.30 $0.00 $31.85 $12.25
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$65.51 08/01/2015 $10.18 $0.00 $38.08 $17.25

$65.96 02/01/2016 $10.18 $0.00 $38.53 $17.25

$66.74 08/01/2016 $10.18 $0.00 $39.23 $17.33

$67.20 02/01/2017 $10.18 $0.00 $39.69 $17.33

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.04 $10.18 $17.25 $0.00 $46.47 50

 2 $22.85 $10.18 $17.25 $0.00 $50.28 60

 3 $26.66 $10.18 $17.25 $0.00 $54.09 70

 4 $30.46 $10.18 $17.25 $0.00 $57.89 80

 5 $34.27 $10.18 $17.25 $0.00 $61.70 90

02/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.27 $10.18 $17.25 $0.00 $46.70 50

 2 $23.12 $10.18 $17.25 $0.00 $50.55 60

 3 $26.97 $10.18 $17.25 $0.00 $54.40 70

 4 $30.82 $10.18 $17.25 $0.00 $58.25 80

 5 $34.68 $10.18 $17.25 $0.00 $62.11 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$78.65 08/01/2015 $10.18 $0.00 $49.90 $18.57

$79.22 02/01/2016 $10.18 $0.00 $50.47 $18.57

$80.20 08/01/2016 $10.18 $0.00 $51.37 $18.65

$80.77 02/01/2017 $10.18 $0.00 $51.94 $18.65
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.95 $10.18 $18.57 $0.00 $53.70 50

 2 $29.94 $10.18 $18.57 $0.00 $58.69 60

 3 $34.93 $10.18 $18.57 $0.00 $63.68 70

 4 $39.92 $10.18 $18.57 $0.00 $68.67 80

 5 $44.91 $10.18 $18.57 $0.00 $73.66 90

02/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.24 $10.18 $18.57 $0.00 $53.99 50

 2 $30.28 $10.18 $18.57 $0.00 $59.03 60

 3 $35.33 $10.18 $18.57 $0.00 $64.08 70

 4 $40.38 $10.18 $18.57 $0.00 $69.13 80

 5 $45.42 $10.18 $18.57 $0.00 $74.17 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 2)
MILLWRIGHTS LOCAL 1121 - Zone 2

$60.70 04/01/2015 $9.80 $0.00 $34.69 $16.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 2Apprentice -

04/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.08 $9.80 $4.48 $0.00 $33.36 55

 2 $22.55 $9.80 $13.36 $0.00 $45.71 65

 3 $26.02 $9.80 $14.18 $0.00 $50.00 75

 4 $29.49 $9.80 $14.99 $0.00 $54.28 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$46.52 06/01/2015 $10.00 $0.00 $21.97 $14.55

$47.17 12/01/2015 $10.00 $0.00 $22.62 $14.55

$47.56 06/01/2016 $10.00 $0.00 $23.01 $14.55

$48.21 12/01/2016 $10.00 $0.00 $23.66 $14.55

$48.72 06/01/2017 $10.00 $0.00 $24.17 $14.55

$49.24 12/01/2017 $10.00 $0.00 $24.69 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$50.23 06/01/2015 $10.00 $0.00 $25.68 $14.55

$50.98 12/01/2015 $10.00 $0.00 $26.43 $14.55

$51.44 06/01/2016 $10.00 $0.00 $26.89 $14.55

$52.19 12/01/2016 $10.00 $0.00 $27.64 $14.55

$52.79 06/01/2017 $10.00 $0.00 $28.24 $14.55

$53.40 12/01/2017 $10.00 $0.00 $28.85 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

Issue Date: Wage Request Number:10/06/2015 Page 20 of 3820151006-014



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.76 $7.85 $0.00 $0.00 $32.61 50

 2 $27.23 $7.85 $3.66 $0.00 $38.74 55

 3 $29.71 $7.85 $3.99 $0.00 $41.55 60

 4 $32.18 $7.85 $4.32 $0.00 $44.35 65

 5 $34.66 $7.85 $14.11 $0.00 $56.62 70

 6 $37.13 $7.85 $14.44 $0.00 $59.42 75

 7 $39.61 $7.85 $14.77 $0.00 $62.23 80

 8 $44.56 $7.85 $15.44 $0.00 $67.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$63.41 07/01/2015 $7.85 $0.00 $39.46 $16.10

$64.36 01/01/2016 $7.85 $0.00 $40.41 $16.10

$65.31 07/01/2016 $7.85 $0.00 $41.36 $16.10

$66.26 01/01/2017 $7.85 $0.00 $42.31 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.73 $7.85 $0.00 $0.00 $27.58 50

 2 $21.70 $7.85 $3.66 $0.00 $33.21 55

 3 $23.68 $7.85 $3.99 $0.00 $35.52 60

 4 $25.65 $7.85 $4.32 $0.00 $37.82 65

 5 $27.62 $7.85 $14.11 $0.00 $49.58 70

 6 $29.60 $7.85 $14.44 $0.00 $51.89 75

 7 $31.57 $7.85 $14.77 $0.00 $54.19 80

 8 $35.51 $7.85 $15.44 $0.00 $58.80 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.21 $7.85 $0.00 $0.00 $28.06 50

 2 $22.23 $7.85 $3.66 $0.00 $33.74 55

 3 $24.25 $7.85 $3.99 $0.00 $36.09 60

 4 $26.27 $7.85 $4.32 $0.00 $38.44 65

 5 $28.29 $7.85 $14.11 $0.00 $50.25 70

 6 $30.31 $7.85 $14.44 $0.00 $52.60 75

 7 $32.33 $7.85 $14.77 $0.00 $54.95 80

 8 $36.37 $7.85 $15.44 $0.00 $59.66 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$61.47 07/01/2015 $7.85 $0.00 $37.52 $16.10

$62.42 01/01/2016 $7.85 $0.00 $38.47 $16.10

$63.37 07/01/2016 $7.85 $0.00 $39.42 $16.10

$64.32 01/01/2017 $7.85 $0.00 $40.37 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.76 $7.85 $0.00 $0.00 $26.61 50

 2 $20.64 $7.85 $3.66 $0.00 $32.15 55

 3 $22.51 $7.85 $3.99 $0.00 $34.35 60

 4 $24.39 $7.85 $4.32 $0.00 $36.56 65

 5 $26.26 $7.85 $14.11 $0.00 $48.22 70

 6 $28.14 $7.85 $14.44 $0.00 $50.43 75

 7 $30.02 $7.85 $14.77 $0.00 $52.64 80

 8 $33.77 $7.85 $15.44 $0.00 $57.06 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.24 $7.85 $0.00 $0.00 $27.09 50

 2 $21.16 $7.85 $3.66 $0.00 $32.67 55

 3 $23.08 $7.85 $3.99 $0.00 $34.92 60

 4 $25.01 $7.85 $4.32 $0.00 $37.18 65

 5 $26.93 $7.85 $14.11 $0.00 $48.89 70

 6 $28.85 $7.85 $14.44 $0.00 $51.14 75

 7 $30.78 $7.85 $14.77 $0.00 $53.40 80

 8 $34.62 $7.85 $15.44 $0.00 $57.91 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS)
LABORERS - ZONE 2

$50.75 06/01/2015 $7.30 $0.00 $31.15 $12.30

$51.25 12/01/2015 $7.30 $0.00 $31.65 $12.30

$51.75 06/01/2016 $7.30 $0.00 $32.15 $12.30

$52.50 12/01/2016 $7.30 $0.00 $32.90 $12.30
For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.03 $7.85 $0.00 $0.00 $26.88 50

 2 $20.93 $7.85 $3.66 $0.00 $32.44 55

 3 $22.84 $7.85 $3.99 $0.00 $34.68 60

 4 $24.74 $7.85 $4.32 $0.00 $36.91 65

 5 $26.64 $7.85 $14.11 $0.00 $48.60 70

 6 $28.55 $7.85 $14.44 $0.00 $50.84 75

 7 $30.45 $7.85 $14.77 $0.00 $53.07 80

 8 $34.25 $7.85 $15.44 $0.00 $57.54 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.51 $7.85 $0.00 $0.00 $27.36 50

 2 $21.46 $7.85 $3.66 $0.00 $32.97 55

 3 $23.41 $7.85 $3.99 $0.00 $35.25 60

 4 $25.36 $7.85 $4.32 $0.00 $37.53 65

 5 $27.31 $7.85 $14.11 $0.00 $49.27 70

 6 $29.26 $7.85 $14.44 $0.00 $51.55 75

 7 $31.21 $7.85 $14.77 $0.00 $53.83 80

 8 $35.11 $7.85 $15.44 $0.00 $58.40 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$60.07 07/01/2015 $7.85 $0.00 $36.12 $16.10

$61.02 01/01/2016 $7.85 $0.00 $37.07 $16.10

$61.97 07/01/2016 $7.85 $0.00 $38.02 $16.10

$62.92 01/01/2017 $7.85 $0.00 $38.97 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.06 $7.85 $0.00 $0.00 $25.91 50

 2 $19.87 $7.85 $3.66 $0.00 $31.38 55

 3 $21.67 $7.85 $3.99 $0.00 $33.51 60

 4 $23.48 $7.85 $4.32 $0.00 $35.65 65

 5 $25.28 $7.85 $14.11 $0.00 $47.24 70

 6 $27.09 $7.85 $14.44 $0.00 $49.38 75

 7 $28.90 $7.85 $14.77 $0.00 $51.52 80

 8 $32.51 $7.85 $15.44 $0.00 $55.80 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.54 $7.85 $0.00 $0.00 $26.39 50

 2 $20.39 $7.85 $3.66 $0.00 $31.90 55

 3 $22.24 $7.85 $3.99 $0.00 $34.08 60

 4 $24.10 $7.85 $4.32 $0.00 $36.27 65

 5 $25.95 $7.85 $14.11 $0.00 $47.91 70

 6 $27.80 $7.85 $14.44 $0.00 $50.09 75

 7 $29.66 $7.85 $14.77 $0.00 $52.28 80

 8 $33.36 $7.85 $15.44 $0.00 $56.65 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$47.35 12/01/2012 $9.07 $0.00 $30.28 $8.00

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.02 $9.80 $19.23 $0.00 $50.05 50

 2 $25.22 $9.80 $19.23 $0.00 $54.25 60

 3 $29.43 $9.80 $19.23 $0.00 $58.46 70

 4 $31.53 $9.80 $19.23 $0.00 $60.56 75

 5 $33.63 $9.80 $19.23 $0.00 $62.66 80

 6 $33.63 $9.80 $19.23 $0.00 $62.66 80

 7 $37.84 $9.80 $19.23 $0.00 $66.87 90

 8 $37.84 $9.80 $19.23 $0.00 $66.87 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537 (Local 138)

$71.95 09/01/2015 $9.70 $0.00 $47.36 $14.89

$72.95 03/01/2016 $9.70 $0.00 $48.36 $14.89

$73.95 09/01/2016 $9.70 $0.00 $49.36 $14.89

$74.95 03/01/2017 $9.70 $0.00 $50.36 $14.89

PIPEFITTER Local 537 (Local 138)Apprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.94 $9.70 $5.50 $0.00 $34.14 40

 2 $21.31 $9.70 $14.89 $0.00 $45.90 45

 3 $28.42 $9.70 $14.89 $0.00 $53.01 60

 4 $33.15 $9.70 $14.89 $0.00 $57.74 70

 5 $37.89 $9.70 $14.89 $0.00 $62.48 80

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.34 $9.70 $5.50 $0.00 $34.54 40

 2 $21.76 $9.70 $14.89 $0.00 $46.35 45

 3 $29.02 $9.70 $14.89 $0.00 $53.61 60

 4 $33.85 $9.70 $14.89 $0.00 $58.44 70

 5 $38.69 $9.70 $14.89 $0.00 $63.28 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPELAYER
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

PLUMBER
PLUMBERS & GASFITTERS LOCAL 12 (Local 138)

$72.34 09/01/2015 $10.82 $0.00 $46.38 $15.14

$73.49 03/01/2016 $10.82 $0.00 $47.53 $15.14

$74.54 09/01/2016 $10.82 $0.00 $48.58 $15.14

$75.54 03/01/2017 $10.82 $0.00 $49.58 $15.14

PLUMBER/GASFITTER - Local 12 (Local 138)Apprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.23 $10.82 $5.63 $0.00 $32.68 35

 2 $18.55 $10.82 $6.37 $0.00 $35.74 40

 3 $25.51 $10.82 $8.56 $0.00 $44.89 55

 4 $30.15 $10.82 $10.03 $0.00 $51.00 65

 5 $34.79 $10.82 $11.48 $0.00 $57.09 75

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.64 $10.82 $5.61 $0.00 $33.07 35

 2 $19.01 $10.82 $6.36 $0.00 $36.19 40

 3 $26.14 $10.82 $8.56 $0.00 $45.52 55

 4 $30.89 $10.82 $10.02 $0.00 $51.73 65

 5 $35.65 $10.82 $11.48 $0.00 $57.95 75

Notes: 

     Steps are 1 yr

     Step 4 with lic$54.05 Step5 with lic$60.13

Apprentice to Journeyworker Ratio:1:5

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537 (Local 138)

$71.95 09/01/2015 $9.70 $0.00 $47.36 $14.89

$72.95 03/01/2016 $9.70 $0.00 $48.36 $14.89

$73.95 09/01/2016 $9.70 $0.00 $49.36 $14.89

$74.95 03/01/2017 $9.70 $0.00 $50.36 $14.89
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 2

$51.75 06/01/2015 $7.30 $0.00 $32.15 $12.30

$52.25 12/01/2015 $7.30 $0.00 $32.65 $12.30

$52.75 06/01/2016 $7.30 $0.00 $33.15 $12.30

$53.50 12/01/2016 $7.30 $0.00 $33.90 $12.30
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$54.16 06/01/2015 $10.00 $0.00 $29.61 $14.55

$55.03 12/01/2015 $10.00 $0.00 $30.48 $14.55

$55.55 06/01/2016 $10.00 $0.00 $31.00 $14.55

$56.42 12/01/2016 $10.00 $0.00 $31.87 $14.55

$57.11 06/01/2017 $10.00 $0.00 $32.56 $14.55

$57.80 12/01/2017 $10.00 $0.00 $33.25 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 42

$41.04 05/01/2015 $8.49 $0.00 $22.66 $9.89

$41.16 11/01/2015 $8.49 $0.00 $22.78 $9.89

$41.52 04/30/2016 $8.49 $0.00 $22.78 $10.25

$43.32 05/01/2016 $8.49 $0.00 $24.15 $10.68

$43.71 04/30/2017 $8.49 $0.00 $24.15 $11.07

$44.24 05/01/2017 $8.49 $0.00 $24.21 $11.54

$44.66 04/30/2018 $8.49 $0.00 $24.21 $11.96

$45.19 05/01/2018 $8.49 $0.00 $24.24 $12.46

$45.65 04/30/2019 $8.49 $0.00 $24.24 $12.92

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RESIDENTIAL WOOD FRAME (All Other Work)
CARPENTERS -ZONE 2 (Residential Wood)

$48.42 04/01/2011 $8.67 $0.00 $24.24 $15.51

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS -ZONE 

2 (Residential Wood)

$36.81 05/01/2011 $6.34 $0.00 $24.24 $6.23

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Residential Wood Frame) - Zone 2Apprentice -

05/01/2011

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.54 $6.34 $0.00 $0.00 $20.88 60

 2 $14.54 $6.34 $6.23 $0.00 $27.11 60

 3 $15.76 $6.34 $6.23 $0.00 $28.33 65

 4 $16.97 $6.34 $6.23 $0.00 $29.54 70

 5 $18.18 $6.34 $6.23 $0.00 $30.75 75

 6 $19.39 $6.34 $6.23 $0.00 $31.96 80

 7 $20.60 $6.34 $6.23 $0.00 $33.17 85

 8 $21.82 $6.34 $6.23 $0.00 $34.39 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$63.11 08/01/2015 $11.00 $0.00 $40.11 $12.00

$64.01 02/01/2016 $11.00 $0.00 $41.01 $12.00
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 33Apprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $11.00 $3.38 $0.00 $34.44 50

 2 $24.07 $11.00 $12.00 $0.00 $47.07 60

 3 $26.07 $11.00 $12.00 $0.00 $49.07 65

 4 $30.08 $11.00 $12.00 $0.00 $53.08 75

 5 $34.09 $11.00 $12.00 $0.00 $57.09 85

02/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.51 $11.00 $3.38 $0.00 $34.89 50

 2 $24.61 $11.00 $12.00 $0.00 $47.61 60

 3 $26.66 $11.00 $12.00 $0.00 $49.66 65

 4 $30.76 $11.00 $12.00 $0.00 $53.76 75

 5 $34.86 $11.00 $12.00 $0.00 $57.86 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$63.36 08/01/2015 $11.00 $0.00 $40.36 $12.00

$64.26 02/01/2016 $11.00 $0.00 $41.26 $12.00
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$77.24 08/01/2015 $10.20 $2.25 $43.31 $21.48

$78.24 02/01/2016 $10.20 $2.25 $44.31 $21.48

$79.39 08/01/2016 $10.20 $2.25 $45.46 $21.48

$80.49 02/01/2017 $10.20 $2.25 $46.56 $21.48

$81.59 08/01/2017 $10.20 $2.25 $47.66 $21.48

$82.74 02/01/2018 $10.20 $2.25 $48.81 $21.48
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.32 $10.20 $4.90 $0.00 $32.42 40

 2 $17.32 $10.20 $4.90 $0.00 $32.42 40

 3 $19.49 $10.20 $9.59 $1.18 $40.46 45

 4 $19.49 $10.20 $9.59 $1.18 $40.46 45

 5 $21.66 $10.20 $10.45 $1.27 $43.58 50

 6 $21.66 $10.20 $10.70 $1.28 $43.84 50

 7 $25.99 $10.20 $12.17 $1.45 $49.81 60

 8 $28.15 $10.20 $13.04 $1.54 $52.93 65

 9 $32.48 $10.20 $14.76 $1.72 $59.16 75

 10 $36.81 $10.20 $15.98 $1.89 $64.88 85

02/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.72 $10.20 $4.90 $0.00 $32.82 40

 2 $17.72 $10.20 $4.90 $0.00 $32.82 40

 3 $19.94 $10.20 $9.59 $1.19 $40.92 45

 4 $19.94 $10.20 $9.59 $1.19 $40.92 45

 5 $22.16 $10.20 $10.45 $1.28 $44.09 50

 6 $22.16 $10.20 $10.70 $1.29 $44.35 50

 7 $26.59 $10.20 $12.17 $1.47 $50.43 60

 8 $28.80 $10.20 $13.04 $1.56 $53.60 65

 9 $33.23 $10.20 $14.76 $1.75 $59.94 75

 10 $37.66 $10.20 $15.98 $1.92 $65.76 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 2

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SIGN ERECTOR - Local 35 Zone 2Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.68 08/01/2015 $10.41 $0.00 $31.94 $9.33

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.97 08/01/2015 $10.41 $0.00 $32.23 $9.33

$52.72 12/01/2015 $10.41 $0.00 $32.23 $10.08

$53.22 06/01/2016 $10.41 $0.00 $32.73 $10.08

$53.72 08/01/2016 $10.91 $0.00 $32.73 $10.08

$54.53 12/01/2016 $10.91 $0.00 $32.73 $10.89

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section B) Zone 2

$73.42 10/01/2015 $8.42 $0.00 $49.35 $15.65

$73.46 01/01/2016 $8.67 $0.00 $48.99 $15.80

$74.36 03/01/2016 $8.67 $0.00 $49.89 $15.80

$75.40 10/01/2016 $8.67 $0.00 $50.93 $15.80

$76.30 03/01/2017 $8.67 $0.00 $51.83 $15.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section B) Zone 2Apprentice -

10/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.27 $8.42 $8.40 $0.00 $34.09 35

 2 $19.74 $8.42 $8.40 $0.00 $36.56 40

 3 $22.21 $8.42 $8.40 $0.00 $39.03 45

 4 $24.68 $8.42 $8.40 $0.00 $41.50 50

 5 $27.14 $8.42 $8.40 $0.00 $43.96 55

 6 $29.61 $8.42 $8.40 $0.00 $46.43 60

 7 $32.08 $8.42 $8.40 $0.00 $48.90 65

 8 $34.55 $8.42 $8.40 $0.00 $51.37 70

 9 $37.01 $8.42 $8.40 $0.00 $53.83 75

 10 $39.48 $8.42 $8.40 $0.00 $56.30 80

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.15 $8.67 $8.55 $0.00 $34.37 35

 2 $19.60 $8.67 $8.55 $0.00 $36.82 40

 3 $22.05 $8.67 $8.55 $0.00 $39.27 45

 4 $24.50 $8.67 $8.55 $0.00 $41.72 50

 5 $26.94 $8.67 $8.55 $0.00 $44.16 55

 6 $29.39 $8.67 $8.55 $0.00 $46.61 60

 7 $31.84 $8.67 $8.55 $0.00 $49.06 65

 8 $34.29 $8.67 $8.55 $0.00 $51.51 70

 9 $36.74 $8.67 $8.55 $0.00 $53.96 75

 10 $39.19 $8.67 $8.55 $0.00 $56.41 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$61.31 09/01/2015 $13.00 $0.00 $34.25 $14.06

$62.18 03/01/2016 $13.00 $0.00 $34.63 $14.55

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.70 $13.00 $0.41 $0.00 $27.11 40

 2 $13.70 $13.00 $0.41 $0.00 $27.11 40

 3 $15.41 $13.00 $11.03 $0.00 $39.44 45

 4 $15.41 $13.00 $11.03 $0.00 $39.44 45

 5 $17.13 $13.00 $11.30 $0.00 $41.43 50

 6 $18.84 $13.00 $11.58 $0.00 $43.42 55

 7 $20.55 $13.00 $11.86 $0.00 $45.41 60

 8 $22.26 $13.00 $12.13 $0.00 $47.39 65

 9 $23.98 $13.00 $12.41 $0.00 $49.39 70

 10 $25.69 $13.00 $12.68 $0.00 $51.37 75

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.85 $13.00 $0.42 $0.00 $27.27 40

 2 $13.85 $13.00 $0.42 $0.00 $27.27 40

 3 $15.58 $13.00 $11.52 $0.00 $40.10 45

 4 $15.58 $13.00 $11.52 $0.00 $40.10 45

 5 $17.32 $13.00 $11.79 $0.00 $42.11 50

 6 $19.05 $13.00 $12.06 $0.00 $44.11 55

 7 $20.78 $13.00 $12.34 $0.00 $46.12 60

 8 $22.51 $13.00 $12.62 $0.00 $48.13 65

 9 $24.24 $13.00 $12.90 $0.00 $50.14 70

 10 $25.97 $13.00 $13.17 $0.00 $52.14 75

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$77.55 08/01/2015 $10.18 $0.00 $48.80 $18.57

$78.12 02/01/2016 $10.18 $0.00 $49.37 $18.57

$79.10 08/01/2016 $10.18 $0.00 $50.27 $18.65

$79.67 02/01/2017 $10.18 $0.00 $50.84 $18.65
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.40 $10.18 $18.57 $0.00 $53.15 50

 2 $29.28 $10.18 $18.57 $0.00 $58.03 60

 3 $34.16 $10.18 $18.57 $0.00 $62.91 70

 4 $39.04 $10.18 $18.57 $0.00 $67.79 80

 5 $43.92 $10.18 $18.57 $0.00 $72.67 90

02/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.69 $10.18 $18.57 $0.00 $53.44 50

 2 $29.62 $10.18 $18.57 $0.00 $58.37 60

 3 $34.56 $10.18 $18.57 $0.00 $63.31 70

 4 $39.50 $10.18 $18.57 $0.00 $68.25 80

 5 $44.43 $10.18 $18.57 $0.00 $73.18 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$57.15 06/01/2015 $7.30 $0.00 $36.45 $13.40

$57.90 12/01/2015 $7.30 $0.00 $37.20 $13.40

$58.65 06/01/2016 $7.30 $0.00 $37.95 $13.40

$59.65 12/01/2016 $7.30 $0.00 $38.95 $13.40
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$55.87 06/01/2015 $7.30 $0.00 $35.17 $13.40

$56.62 12/01/2015 $7.30 $0.00 $35.92 $13.40

$57.37 06/01/2016 $7.30 $0.00 $36.67 $13.40

$58.37 12/01/2016 $7.30 $0.00 $37.67 $13.40
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$55.75 06/01/2015 $7.30 $0.00 $35.05 $13.40

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.26 08/01/2015 $10.41 $0.00 $32.52 $9.33

$53.01 12/01/2015 $10.41 $0.00 $32.52 $10.08

$53.51 06/01/2016 $10.41 $0.00 $33.02 $10.08

$54.01 08/01/2016 $10.91 $0.00 $33.02 $10.08

$54.82 12/01/2016 $10.91 $0.00 $33.02 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$68.43 06/01/2015 $7.30 $0.00 $47.33 $13.80

$69.18 12/01/2015 $7.30 $0.00 $48.08 $13.80

$69.93 06/01/2016 $7.30 $0.00 $48.83 $13.80

$70.93 12/01/2016 $7.30 $0.00 $49.83 $13.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$70.43 06/01/2015 $7.30 $0.00 $49.33 $13.80

$71.18 12/01/2015 $7.30 $0.00 $50.08 $13.80

$71.93 06/01/2016 $7.30 $0.00 $50.83 $13.80

$72.93 12/01/2016 $7.30 $0.00 $51.83 $13.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$60.50 06/01/2015 $7.30 $0.00 $39.40 $13.80

$61.25 12/01/2015 $7.30 $0.00 $40.15 $13.80

$62.00 06/01/2016 $7.30 $0.00 $40.90 $13.80

$63.00 12/01/2016 $7.30 $0.00 $41.90 $13.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$62.50 06/01/2015 $7.30 $0.00 $41.40 $13.80

$63.25 12/01/2015 $7.30 $0.00 $42.15 $13.80

$64.00 06/01/2016 $7.30 $0.00 $42.90 $13.80

$65.00 12/01/2016 $7.30 $0.00 $43.90 $13.80
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$51.68 08/01/2015 $10.41 $0.00 $31.94 $9.33

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$51.00 06/01/2015 $7.30 $0.00 $31.40 $12.30

$51.50 12/01/2015 $7.30 $0.00 $31.90 $12.30

$52.00 06/01/2016 $7.30 $0.00 $32.40 $12.30

$52.75 12/01/2016 $7.30 $0.00 $33.15 $12.30
For apprentice rates see "Apprentice- LABORER"

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12 (Local 138)

$72.34 09/01/2015 $10.82 $0.00 $46.38 $15.14

$73.49 03/01/2016 $10.82 $0.00 $47.53 $15.14

$74.54 09/01/2016 $10.82 $0.00 $48.58 $15.14

$75.54 03/01/2017 $10.82 $0.00 $49.58 $15.14
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Outside Electrical - East

CABLE TECHNICIAN (Power Zone)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.84 09/01/2013 $8.70 $0.00 $25.66 $4.48

For apprentice rates see "Apprentice- LINEMAN"

CABLEMAN (Underground Ducts & Cables)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$51.83 09/01/2013 $8.70 $0.00 $36.55 $6.58

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN CDL
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$44.69 09/01/2013 $8.70 $0.00 $29.94 $6.05

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$37.46 09/01/2013 $8.70 $0.00 $23.52 $5.24

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class A CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$54.48 09/01/2013 $8.70 $0.00 $36.35 $9.43

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$47.37 09/01/2013 $8.70 $0.00 $32.08 $6.59

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$35.94 09/01/2013 $8.70 $0.00 $23.52 $3.72

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$30.80 09/01/2013 $8.70 $0.00 $19.25 $2.85

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$63.25 09/01/2013 $8.70 $0.00 $42.77 $11.78

LINEMAN (Outside Electrical) - East Local 104Apprentice -

09/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.66 $8.70 $4.24 $0.00 $38.60 60

 2 $27.80 $8.70 $4.71 $0.00 $41.21 65

 3 $29.94 $8.70 $5.43 $0.00 $44.07 70

 4 $32.08 $8.70 $6.16 $0.00 $46.94 75

 5 $34.22 $8.70 $6.88 $0.00 $49.80 80

 6 $36.35 $8.70 $7.62 $0.00 $52.67 85

 7 $38.49 $8.70 $8.83 $0.00 $56.02 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$35.46 01/01/2015 $4.25 $0.00 $28.12 $3.09

$36.35 01/01/2016 $4.25 $0.00 $28.98 $3.12

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.78 01/01/2015 $4.25 $0.00 $26.49 $3.04

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.78 01/01/2015 $4.25 $0.00 $26.49 $3.04

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$21.60 02/01/2015 $3.55 $0.00 $18.05 $0.00

$22.06 01/31/2016 $3.55 $0.00 $18.51 $0.00
This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$19.47 02/01/2015 $3.55 $0.00 $15.92 $0.00

$19.87 01/31/2016 $3.55 $0.00 $16.32 $0.00
This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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MSBC CODE SUMMARY 2009 IBC CHAPTER 34 EXISTING BUILDINGS: ALTERATION, LIMITED STRUCTURAL WORK. PREVIOUS USE AND OCCUPANCY: BUSINESS GROUP B NEW USE AND OCCUPANCY: BUSINESS GROUP B   FLOOR AREA:  4460 GROSS ALLOWABLE OCCUPANTS: 44 (100SF GROSS PER OCCUPANT) EGRESS WIDTH REQUIRED: 48.5"   EGRESS WIDTH PROVIDED: 76" NUMBER OF EXITS: 4 CORRIDOR WIDTH: 60" ALL INTERIOR WALLS:  ALL WALL FRAMING SHALL BE FROM FLOOR TO JOISTS. UNBRACED DEFLECTION CRITERIA L/240 FOR 16" O.C.= MAX. HEIGHT 10'-0"  EXISTING HEIGHT BOTTOM OF ROOF DECK: 10'-0"  (NOTE: WALLS DO NOT REQUIRE BRACING.) CEILING:  FINISH CEILING PER ASTM 1264, UL CLASS A FLAMESPREAD WITH 10" MINERAL WOOL BATTS. MECHANICAL, ELECTRICAL, PLUMBING AND FIRE PROTECTION DOCUMENTS, IF NECESSARY TO BE SUBMITTED BY THIRD PARTIES AT TIME OF PERMIT APPLICATION.
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General Notes: The contractor shall field verify existing conditions against the project documents prior to submitting his bid.  It is the contractor’s sole s sole responsibility to verify his assumptions prior to submitting his bid.  Proposed Change Orders for work required to complete the scope described by the project documents, but not included in or field verified prior to submission of his bid, will be rejected. If a conflict arises between the construction documents and the Contractor’s customary procedure or a manufacturer’s specifications s customary procedure or a manufacturer’s specifications s specifications and/or instructions, it must be brought to the Architect’s attention in writing.  Specific drawing and/or detail numbers and specification s attention in writing.  Specific drawing and/or detail numbers and specification sections must be cited.  The Architect shall be the final arbiter on which specification and/or procedure/instruction the Contractor shall follow.  No work in question shall commence prior to the Contractor’s receipt of the Architect’s written direction. s receipt of the Architect’s written direction. s written direction. All requests for clarification or information must be submitted in writing, and must cite specific drawing and/or detail numbers or specification section; the Contractor must be in receipt of the Architect’s written response prior to execution of any work in question.  s written response prior to execution of any work in question.  Field discussions, comments and statements do not constitute approval or direction to proceed under any circumstances. All work noted as non-compliant in a Field Report, Project Memo or Punch List shall be made compliant within seven (7) days and approved in writing by the Architect prior to resumption of similar work, or prior to inclusion on form G702.  Delay claims based on time spent to perform remedial work shall be rejected. No work of any kind, including mobilization, may commence until all required preliminary submittals have been reviewed and approved by the Architect; no work within a specified section of the project documents may commence until all submittals from that section have been reviewed and approved by the Architect. All proposed service interruptions must be approved by the Owner or Building Manager 48 hours in advance.  All service interruptions shall be minimized to the greatest extent possible. The building shall be made secure and weather tight at the end of each work period, or if inclement weather threatens.  Any damages, including those to interior finishes, due to lack of protection or construction activities, shall be repaired or replaced by the contractor at the Owner’s discretion, and at no cost to the Owner or Architect. s discretion, and at no cost to the Owner or Architect. Drive pins are not to be used on the project unless approved in writing by the Architect.  There shall be no exposed fasteners on the project UNLESS OTHERWISE NOTED.  All exterior fasteners shall be stainless steel. All products to be used on the project must be submitted and approved in writing before delivery to the site. Warranties: all products shall carry the manufacturer's most comprehensive warranty available.  All work, including testing, inspections, mockups and samples shall be executed, scheduled, organized and submitted by the contractor as part of the contract at no cost to the Owner or Architect. Colors: all colors for all materials shall be chosen by the Architect or Owner. Full sample sets of stock colors shall be submitted for each material and/or color.  If manufacturer's sample substrates do not match project substrates, the contractor shall apply colors to sample substrates that do match project substrates prior to submission.  If custom colors are required, the above submittal requirements along with the mixing formula shall be submitted. Attic Stock: attic stock shall be provided for all paint materials and shingles U.N.O. or approved in writing by the architect.  All attic stock shall have a visible manufacturing date printed on its container; all attic stock manufacturing dates shall be within 6 months of the warranty date U.N.O. or approved by the Architect.  All attic stock shall be provided in undamaged, unopened containers and shall equal 10% of the quantity installed for the project U.N.O. or approved in writing by the Architect.
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Sealant Notes: Dow 790 silicone sealant shall be approved for this project. Sealant color shall match the finish color of the material(s) being sealed. In the event two differently colored adjacent materials require sealant, consult with the architect for color selection.  The project requires a 20 year warranty for sealants.  All manufacturer performed field testing must be complete with passing results verified in writing prior to permanent installation of sealant joints. Only closed cell backer rod shall be approved for single stage joints on this project.  Bi-cellular foam rods will be rejected.  Backer rod shall be installed with a gauge to ensure it is placed at a uniform distance from face of substrates. Do not puncture, fold, over-compress or cut backer rod lengthwise.  Sealant shall be tooled to provide a consistent, smooth, slightly concave appearance. All sealant joints shall be adhered on only 2-sides and shall be of consistent 2:1 (WXD) aspect. Sealant joints shall be randomly field tested at the Architect’s and manufacturer’s discretion.  All joints removed for testing shall be replaced s and manufacturer’s discretion.  All joints removed for testing shall be replaced s discretion.  All joints removed for testing shall be replaced by the contractor at no cost to the Owner or Architect.  Only a reasonable and necessary number of joints will be tested; however, frequent failures in joint construction, aspect or performance shall increase the number of tested joints. Spray Polyurethane Foam Insulation (SPF) All spray polyurethane insulation shall be closed-cell, two pound/cuft density applied in lifts per the manufacturer's instructions.  minimum r-values shall be: R20 between studs for all above grade walls and R38 for attic and crawlspace rafters and joists respectively.  SPF scope: between studs in all exterior walls, between joists in all crawlspaces and between rafters in all attic areas.  THERMAL BARRIER: An AC 377 approved prescriptive thermal barrier shall be installed over all SPF installed directly adjacent to occupied spaces; an AC 377 approved alternate or ignition barrier may be installed in areas approved by AC 377 to receive them.  If gwb is used as a thermal barrier in areas other than the inside faces of exterior walls, it shall be added to the scope of work performed by the lathe and plaster filed sub bidder according to their submitted unit price. SPF ADD ALTERNATE:  Install SPF, per the requirements listed above, for the following scope: between rafters in all areas other than those included in the scope of work (marked N.I.C. and shaded on the drawings) between joists in crawlspaces in all areas other than those included in the scope of work (marked N.I.C. and shaded on the drawings) and between studs in all areas other than those included in the scope of work (marked N.I.C. and shaded on the drawings).
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Flashing Notes: All  discreet flashing profiles shall match; for example, all roof drip edge profiles shall match, all head flashing profiles shall match.   No exceptions.     All flashing shall be as noted on the drawings and specifications.  All exposed flashing shall be painted 24 gauge galvanized steel, and shall be continuous without holes, open ends or gaps. All metal corners and miters shall be shop formed and welded. All flashing shall be lapped to shed water via gravity.  All flashing edges shall be terminated with continuous hook and cleat if exposed, or if concealed, with liquid membrane. All cleats and hooks shall be 1" min. All cleats shall be adhered to substrates with minimum 1” wide double-sided wide double-sided butyl tape, and fastened at 8” O.C. with oval head #8-32 galvanized steel screws and pre-drilled anchors. O.C. with oval head #8-32 galvanized steel screws and pre-drilled anchors. Basis of design for wall flashing is full GRACE Perm-A-Barrier Wall Membrane system including detail membranes, primers, liquid membranes and accessories.  The exterior flashing system shall be continuous, fully sealed and installed per the manufacturer's instructions.  All openings shall be covered with Perm-A-Barrier as shown. In no case shall Grace products remain exposed for more than 10 days during construction. All flashing shall be panned with back and end dams extending vertically from the horizontal drainage plane no less than 3". All vertical and horizontal pan joints shall be lapped min. 1" and soldered.  All flashing joints shall be sealed with silicone and rivets with the exception of movement joints as required by Massachusetts State Building Code and/or project documentation.  All fasteners used to install flashing shall be concealed, installed on non-horizontal surfaces, shall be galvanized steel in predrilled anchors, and shall be oval head UNO or approved by the Architect. All metal flashing, including pans and end dams, shall be under-laid with an appropriate, continuous Grace membrane.  All substrates shall be primed—no exceptions.  All membrane laps, seams and edges shall be sealed with Grace liquid membrane—no exceptions.  All no exceptions.  All membrane laps, seams and edges shall be sealed with Grace liquid membrane—no exceptions.  All no exceptions.  All horizontal terminal edges of membrane shall be mechanically secured with continuous stainless steel termination bars.  All termination bars shall be spaced 1/8” apart to allow for expansion, and shall be fastened at 8” O.C. in elongated holes with oval head #8-32 apart to allow for expansion, and shall be fastened at 8” O.C. in elongated holes with oval head #8-32 O.C. in elongated holes with oval head #8-32 stainless steel screws and predrilled anchors. Membrane flashing shall be installed to bridge no greater than a 3/8” gap.  All gaps exceeding 3/8” shall be filled with closed cell gap.  All gaps exceeding 3/8” shall be filled with closed cell shall be filled with closed cell polyurethane spray foam, cut flush, to support the membrane. All exposed draining edges of metal flashing shall be terminated at a 45 degree 1” wide hem/hook and continuous cleat.  All cleats shall wide hem/hook and continuous cleat.  All cleats shall be adhered to substrates with minimum 1” wide double-sided butyl tape, and fastened at 8” O.C. with oval head #8-32 galvanized steel wide double-sided butyl tape, and fastened at 8” O.C. with oval head #8-32 galvanized steel O.C. with oval head #8-32 galvanized steel screws and pre-drilled anchors.   Metal flashing and drip edges shall be pinned in place with minimum two oval head #8-32 galvanized steel screws and predrilled anchors to maintain alignment while membrane counter flashing is installed.  Screws used for pinning and alignment shall be installed on non-horizontal surfaces. All metal flashing pans and end dams shall have minimum 3” high sides and shall be mechanically terminated with Grace HT as described high sides and shall be mechanically terminated with Grace HT as described above.  All metal flashing pans shall have soldered corners.  All flashing shall be interrupted by mechanical loose-lock expansion joints at < 20’-0” O.C.; all other joints shall be riveted. -0” O.C.; all other joints shall be riveted. O.C.; all other joints shall be riveted. All flashing changes in direction or elevation shall be continuous, lapped 1” minimum, sealed with silicone and riveted. minimum, sealed with silicone and riveted. All exposed flashing edges shall be hemmed or hooked onto a continuous cleat.  No sheared edges shall be left exposed.  Open ends of hooks and hems shall be closed by folded over tab.
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	064116-15007 PLASTIC-LAMINATE-FACED ARCHITECTURAL CABINETS.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Plastic-laminate-faced architectural cabinets.
	2. Wood furring, blocking, shims, 20 ga x 8” galv. Steel continuous backer plates and hanging strips for installing plastic-laminate-faced architectural cabinets unless concealed within other construction before cabinet installation.


	1.3 ACTION SUBMITTALS
	A. Product Data:  For each type of product.
	B. Shop Drawings:  Show location of each item, dimensioned plans and elevations, large-scale details, attachment devices, and other components.
	1. Show details full size.
	2. Show locations and sizes of furring, blocking, and hanging strips, including concealed blocking and reinforcement specified in other Sections.
	3. Show locations and sizes of cutouts and holes for electrical switches and outlets and other items installed in architectural plastic-laminate cabinets.

	C. Samples for Selection:
	1. Plastic laminates.


	1.4 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For Installer and fabricator.

	1.5 QUALITY ASSURANCE
	A. Fabricator Qualifications:  Shop that employs skilled workers who custom fabricate products similar to those required for this Project and whose products have a record of successful in-service performance.

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Do not deliver cabinets until painting and similar operations that could damage woodwork have been completed in installation areas.

	1.7 FIELD CONDITIONS
	A. Environmental Limitations:  Do not deliver or install cabinets until building is enclosed, wet work is complete, and HVAC system is operating and maintaining temperature and relative humidity at occupancy levels during the remainder of the construc...
	B. Field Measurements:  Where cabinets are indicated to fit to other construction, verify dimensions of other construction by field measurements before fabrication, and indicate measurements on Shop Drawings.  Coordinate fabrication schedule with cons...
	1. Locate concealed framing, blocking, and reinforcements that support cabinets by field measurements before being enclosed, and indicate measurements on Shop Drawings.

	C. Established Dimensions:  Where cabinets are indicated to fit to other construction, establish dimensions for areas where cabinets are to fit.  Provide allowance for trimming at site, and coordinate construction to ensure that actual dimensions corr...

	1.8 COORDINATION
	A. Coordinate sizes and locations of framing, blocking, furring, reinforcements, and other related units of Work specified in other Sections to ensure that cabinets can be supported and installed as indicated.


	PART 2 -  PRODUCTS
	2.1 PLASTIC-LAMINATE-FACED ARCHITECTURAL CABINETS
	A. Quality Standard:  Unless otherwise indicated, comply with the "Architectural Woodwork Standards" for grades of architectural plastic-laminate cabinets indicated for construction, finishes, installation, and other requirements.
	B. Grade:  Premium.
	C. Regional Materials:  Plastic-laminate cabinets shall be manufactured within 500 miles (800 km) of Project site.
	D. Type of Construction:  Frameless.
	E. Cabinet, Door, and Drawer Front Interface Style:  Flush overlay.
	F. High-Pressure Decorative Laminate:  NEMA LD 3, grades as indicated or if not indicated, as required by woodwork quality standard.
	1. Manufacturers:  Subject to compliance with requirements, provide products by one of the following:
	a. Formica Corporation.
	b. Wilsonart International; Div. of Premark International, Inc.
	c. All laminate shall be “color-through”.
	d. Basis of Design: Wilsonart 1500 Gray


	G. Laminate Cladding for Exposed Surfaces:
	1. Horizontal Surfaces:  Grade HGS.
	2. Vertical Surfaces:  Grade HGS.
	3. Edges:  Grade HGS.

	H. Materials for Semiexposed Surfaces:
	1. Surfaces Other Than Drawer Bodies: High-pressure decorative laminate, NEMA LD 3, Grade VGS
	a. Edges of Plastic-Laminate Shelves:  PVC tape, 0.018-inch (0.460-mm) minimum thickness, matching laminate in color, pattern, and finish.
	b. For semiexposed backs of panels with exposed plastic-laminate surfaces, provide surface of high-pressure decorative laminate, NEMA LD 3, Grade VGS.

	2. Drawer Sides and Backs:  Solid-hardwood lumber.
	3. Drawer Bottoms:  Hardwood plywood.

	I. Dust Panels:  1/4-inch (6.4-mm) plywood above compartments and drawers unless located directly under tops.
	J. Concealed Backs of Panels with Exposed Plastic-Laminate Surfaces:  High-pressure decorative laminate, NEMA LD 3, Grade BKL.
	K. Drawer Construction:  Fabricate with exposed fronts fastened to subfront with mounting screws from interior of body.
	1. Join subfronts, backs, and sides with glued dovetail joints.

	L. Colors, Patterns, and Finishes:  Provide materials and products that result in colors and textures of exposed laminate surfaces complying with the following requirements:
	1. As selected by Architect from laminate manufacturer's full range in the following categories:
	a. Solid colors with core same color as surface, matte finish.



	2.2 PLASTIC LAMINATE COUNTER TOPS
	A. Grade: Premium
	B. High pressure Decorative Laminate: NEMA LD 3, grades as indicated or if not indicated, as required by woodwork quality standard.  Basis of design is Wilsonart D91 Slate Gray
	C. All laminate shall be “color-through”.
	D. Manufacturers: Subject to compliance with requirements above, the following manufacturers offer products that may be incorporated into the work:
	1. Formica Corp.
	2. Wilsonart International

	E. Substrate: Exterior grade A/B plywood.
	F. Backsplash: 4” exterior grade plywood substrate clad with approved high pressure laminate on all exposed sides.  Secure substrate with approved adhesive.  Seal all joints between dissimilar materials and between backsplash, countertop and edge.
	G. Edge Treatment: Fastened and adhered poplar ¾” x 1.25” substrate clad on all exposed sides with same laminate as horizontal surfaces.

	2.3 WOOD MATERIALS
	A. Wood Products:  Provide materials that comply with requirements of referenced quality standard for each type of woodwork and quality grade specified unless otherwise indicated.
	1. Wood Moisture Content:  4 to 9 percent.

	B. Composite Wood and Agrifiber Products:  Provide materials that comply with requirements of referenced quality standard for each type of woodwork and quality grade specified unless otherwise indicated.
	1. Softwood Plywood:  DOC PS 1, medium-density overlay.
	2. Veneer-Faced Panel Products (Hardwood Plywood):  HPVA HP-1, made with adhesive containing no urea formaldehyde.

	C. Exterior Grade Plywood: Provide A/B fir plywood; 7-ply sheet goods.  Install with A side up and out.

	2.4 CABINET HARDWARE AND ACCESSORIES
	A. General:  Provide cabinet hardware and accessory materials associated with architectural cabinets.
	B. Frameless Concealed Hinges (European Type):  BHMA A156.9, B01602, 155 degrees of opening, soft-closing.
	C. Back-Mounted Pulls:  BHMA A156.9, B02011.
	D. Stainless Steel Bar Pulls:  Back mounted, solid stainless steel 6 inches long, 2 inches deep, and 5/16 inch in diameter.
	E. Shelf Rests:  BHMA A156.9, B04013; metal.
	F. Drawer Slides:  BHMA A156.9.
	1. Soft-closing, full extension chrome steel slides rated capacity 100 lbs.

	G. Door Locks:  BHMA A156.11, E07121. All doors shall receive cylinder locks keyed alike.
	H. Drawer Locks:  BHMA A156.11, E07041. All drawers shall receive cylinder locks keyed alike.
	I. Door and Drawer Silencers:  BHMA A156.16, L03011.
	J. Exposed Hardware Finishes:  For exposed hardware, provide finish that complies with BHMA A156.18 for BHMA finish number indicated.
	1. Satin Stainless Steel:  BHMA 630.

	K. For concealed hardware, provide chromed steel that complies with product class requirements in BHMA A156.9.

	2.5 MISCELLANEOUS MATERIALS
	A. Furring, Blocking, Shims, and Hanging Strips:  Softwood, kiln dried to less than 15 percent moisture content or 20 ga 8” wide galvanized continuous backer plates.
	B. Anchors:  Select material, type, size, and finish required for each substrate for secure anchorage.  Provide metal expansion sleeves or expansion bolts for post-installed anchors.  Use stainless steel anchors and inserts at inside face of exterior ...
	C. Adhesives:  Do not use adhesives that contain urea formaldehyde.

	2.6 FABRICATION
	A. Fabricate cabinets to dimensions, profiles, and details indicated.
	B. Complete fabrication, including finish, assembly and hardware application, to maximum extent possible before shipment to Project site.  Disassemble components only as necessary for shipment and installation.  Where necessary for fitting at site, pr...
	1. Notify Architect three days in advance of the dates and times woodwork fabrication will be complete.
	2. Trial fit assemblies at fabrication shop that cannot be shipped completely assembled.  Install dowels, screws, bolted connectors, and other fastening devices that can be removed after trial fitting.  Verify that various parts fit as intended and ch...

	C. Shop-cut openings to maximum extent possible to receive hardware, appliances, electrical work, and similar items.  Locate openings accurately and use templates or roughing-in diagrams to produce accurately sized and shaped openings.  Sand edges of ...


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Before installation, condition cabinets to average prevailing humidity conditions in installation areas.
	B. Before installing cabinets, examine shop-fabricated work for completion and complete work as required.

	3.2 INSTALLATION
	A. Grade:  Install cabinets to comply with same grade as item to be installed.
	B. Assemble cabinets and complete fabrication at Project site to the extent that it was not completed in the shop.
	C. Install cabinets level, plumb, true, and straight.  Shim as required with concealed shims.  Install level and plumb to a tolerance of 1/8 inch in 96 inches (3 mm in 2400 mm).
	D. Scribe and cut cabinets to fit adjoining work, refinish cut surfaces, and repair damaged finish at cuts.
	E. Anchor cabinets to anchors or blocking built in or directly attached to substrates.  Secure with countersunk, concealed threaded fasteners.
	1. Use filler matching finish of items being installed.

	F. Cabinets:  Install without distortion so doors and drawers fit openings properly and are accurately aligned.  Adjust hardware to center doors and drawers in openings and to provide unencumbered operation.  Complete installation of hardware and acce...
	1. Install cabinets with no more than 1/8 inch in 96-inch (3 mm in 2400-mm) sag, bow, or other variation from a straight line.
	2. Fasten wall cabinets through back, near top and bottom, and at ends not more than 16 inches (400 mm) o.c.


	3.3 ADJUSTING AND CLEANING
	A. Repair damaged and defective cabinets, where possible, to eliminate functional and visual defects; where not possible to repair, replace woodwork.  Adjust joinery for uniform appearance.
	B. Clean, lubricate, and adjust hardware.
	C. Clean cabinets on exposed and semiexposed surfaces.
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	011000-15007 SUMMARY
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Project information.
	2. Work covered by Contract Documents.
	3. Access to site.
	4. Coordination with occupants.
	5. Work restrictions.
	6. Specification and drawing conventions.
	7. Miscellaneous provisions.

	B. Related Requirements:
	1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures governing temporary use of Owner's facilities.


	1.3 PROJECT INFORMATION
	A. Project Identification:  Interior Renovations, Building 45.
	1. Project Location: LP Henderson Road, Beverly, MA

	B. Owner:  City of Beverly.  191 Cabot Street, Beverly, MA  01915
	C. Architect:  BTA  (508) 634 8401.

	1.4 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Work of Project is defined by the Contract Documents and consists of the following:
	1. Selective demolition and legal disposal of existing materials in various locations in the building.  Protection of site improvements and landscaping to remain. Installation of new precast steps, landings and railings.
	2. Installation of new interior partitions, insulation, finishes, concrete structure for support of a 60”X60” safe, cabling, electrical, HVAC, plumbing, and all other work as shown on the drawings and within the project manual.

	B. Type of Contract:
	1. Project will be constructed under a single prime contract.


	1.5 ACCESS TO SITE
	A. General:  Contractor shall have limited use of Project site per Owner's requirements and as indicated by requirements of this Section.
	B. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of Project site beyond areas in which the Work is indicated.
	1. Limits:  Confine construction operations to areas indicated by Owner and limit site disturbance, including earthwork and approved clearing of vegetation, to 20 feet (12.2 m) beyond building perimeter.  All existing vegetation with the exception of ...
	2. Driveways, Walkways and Entrances:  Keep driveways and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials.
	a. Schedule deliveries to minimize use of driveways and entrances by construction operations.
	b. Schedule deliveries to minimize space and time requirements for storage of materials and equipment on-site.



	1.6 WORK RESTRICTIONS
	A. Work Restrictions, General:  Comply with restrictions on construction operations.
	1. Comply with limitations on use of public streets and with other requirements of authorities having jurisdiction.

	B. On-Site Work Hours:  Limit work in the existing building to working hours per Owner's instructions.
	C. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after providing temporary utility services according to requirements indicated:
	1. Notify Owner not less than three days in advance of proposed utility interruptions.
	2. Obtain Owner's written permission before proceeding with utility interruptions.

	D. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to Owner occupancy with Owner.
	1. Notify Owner not less than two days in advance of proposed disruptive operations.

	E. Controlled Substances:  Use of tobacco products and other controlled substances is not permitted.
	F. Employee Identification:  Provide identification tags for Contractor personnel working on Project site.  Require personnel to use identification tags at all times.
	G. Employee Screening:  Comply with Owner's requirements for screening of Contractor personnel working on Project site.
	1. Maintain list of approved screened personnel with Owner.


	1.7 SPECIFICATION AND DRAWING CONVENTIONS
	A. Specification Content:  The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
	1. Imperative mood and streamlined language are generally used in the Specifications.  The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.
	2. Specification requirements are to be performed by Contractor unless specifically stated otherwise.

	B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.
	C. Drawing Coordination:  Requirements for materials and products identified on Drawings are described in detail in the Specifications.  One or more of the following are used on Drawings to identify materials and products:
	1. Terminology:  Materials and products are identified by the typical generic terms used in the individual Specifications Sections.
	2. Abbreviations:  Materials and products are identified by abbreviations scheduled on Drawings.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	012500-15007 SUBSTITUTION PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions.

	1.3 DEFINITIONS
	A. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	1. Substitutions for Basis of Design Products:  Products proposed by the contractor that are substantially identical to those indicated as Basis of Design on the drawings.
	2. Substitutions for Cause:  Changes proposed by Contractor that are required due to changed Project conditions, such as unavailability of product, regulatory changes, or unavailability of required warranty terms.
	3. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not required in order to meet other Project requirements but may offer advantage to Contractor or Owner.


	1.4 ACTION SUBMITTALS
	A. Substitution Requests:  Submit one (1) copy of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Substitution Request Form:  Submit contractor's standard form for approval prior to submitting for substitutions.
	2. Documentation:  Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why basis of design product or fabrication or installation cannot be provided.
	b. Coordination information, including a list of changes or revisions needed to other parts of the Work and to construction performed by Owner and separate contractors that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified.  Include annotated copy of applicable Specification Section.  Significant qualities may include attributes such as performance, weight, size, du...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. Certificates and qualification data, where applicable or requested.
	g. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners.
	h. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	i. Research reports evidencing compliance with building code in effect for Project, from 2009 IBC.
	j. Detailed comparison of Contractor's construction schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time.  If specified product or method of construction cannot be provided within the...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Contractor's certification that proposed substitution complies with requirements in the Contract Documents except as indicated in substitution request, is compatible with related materials, and is appropriate for applications indicated.
	m. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	3. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within seven days of receipt of a request for substitution.  Architect will notify Contractor of acceptance or rejection of proposed su...
	a. Forms of Acceptance:  Architect's written acceptance.  Note: architect's written acceptance is not an indication that a change order may be submitted.
	b. Use product specified if Architect does not issue a decision on use of a proposed substitution within time allocated.



	1.5 QUALITY ASSURANCE
	A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution with related products and materials.  Engage a qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.6 PROCEDURES
	A. Coordination:  Revise or adjust affected work as necessary to integrate work of the approved substitutions.


	PART 2 -  PRODUCTS
	2.1 SUBSTITUTIONS
	A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of need for change, but not later than 15 days prior to time required for preparation and review of related submittals.
	1. Conditions:  Architect will consider Contractor's request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance wi...
	a. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	b. Substitution request is fully documented and properly submitted.
	c. Requested substitution will not adversely affect Contractor's construction schedule.


	B. Substitutions for Convenience:  Not allowed.


	PART 3 -  EXECUTION (Not Used)

	013300-15007 SUBMITTAL PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for the submittal schedule and administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information and physical samples that require Architect's responsive action.  Action submittals are those submittals indicated in individual Specification Sections as "action submittals."
	B. Informational Submittals:  Written and graphic information and physical samples that do not require Architect's responsive action.  Submittals may be rejected for not complying with requirements.  Informational submittals are those submittals indic...
	C. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems used for representing documents in a device-independent and display resolution-independent fixed-layout document format.

	1.4 ACTION SUBMITTALS
	A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates required by construction schedule.  Include time required for review, ordering, manufacturing, fabrication, and delivery when establishing dates.  Includ...
	1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and Contractor's construction schedule.
	2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include submittals required during the first 60 days of construction.  List those submittals required to maintain orderly progress of the Work and those required early bec...
	3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's construction schedule.
	a. Submit revised submittal schedule to reflect changes in current status and timing for submittals.

	4. Format:  Arrange the following information in a tabular format:
	a. Scheduled date for first submittal.
	b. Specification Section number and title.
	c. Submittal category:  Action; informational.
	d. Name of subcontractor.
	e. Description of the Work covered.
	f. Scheduled date for Architect's final release or approval.
	g. Scheduled date of fabrication.
	h. Scheduled dates for purchasing.
	i. Scheduled dates for installation.
	j. Activity or event number.



	1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS
	A. Architect's Digital Data Files:  Electronic digital data files of the Contract Drawings will not be provided by Architect for Contractor's use in preparing submittals.
	B. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Submit all submittal items required for each Specification Section concurrently unless partial submittals for portions of the Work are indicated on approved submittal schedule.
	3. Submit action submittals and informational submittals required by the same Specification Section as separate packages under separate transmittals.
	4. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.
	a. Architect reserves the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.


	C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract Time will be authorized because of failure to transmi...
	1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time if coordination with subsequent submittals is required.  Architect will advise Contractor when a submittal being processed must be delayed for coordination.
	2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial submittal.
	3. Resubmittal Review:  Allow 15 days for review of each resubmittal.

	D. Electronic Submittals:  Identify and incorporate information in each electronic submittal file as follows:
	1. Assemble complete submittal package into a single indexed file incorporating submittal requirements of a single Specification Section and transmittal form with links enabling navigation to each item.
	2. Name file with submittal number or other unique identifier, including revision identifier.
	a. File name shall use project identifier and Specification Section number followed by a decimal point and then a sequential number (e.g., LNHS-061000.01).  Resubmittals shall include an alphabetic suffix after another decimal point (e.g., LNHS-061000...

	3. Provide means for insertion to permanently record Contractor's review and approval markings and action taken by Architect.
	4. Transmittal Form for Electronic Submittals:  Use electronic form acceptable to Owner, containing the following information:
	a. Project name.
	b. Date.
	c. Name and address of Architect.
	d. Name of Construction Manager.
	e. Name of Contractor.
	f. Name of firm or entity that prepared submittal.
	g. Names of subcontractor, manufacturer, and supplier.
	h. Category and type of submittal.
	i. Submittal purpose and description.
	j. Specification Section number and title.
	k. Specification paragraph number or drawing designation and generic name for each of multiple items.
	l. Drawing number and detail references, as appropriate.
	m. Location(s) where product is to be installed, as appropriate.
	n. Related physical samples submitted directly.
	o. Indication of full or partial submittal.
	p. Transmittal number[, numbered consecutively].
	q. Submittal and transmittal distribution record.
	r. Other necessary identification.
	s. Remarks.


	E. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked with approval notation from Architect's action stamp.

	F. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on trans...
	G. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final action submittals that are marked with approval notation from Architect's action stamp.


	PART 2 -  PRODUCTS
	2.1 SUBMITTAL PROCEDURES
	A. General Submittal Procedure Requirements:  Prepare and submit submittals required by individual Specification Sections.  Types of submittals are indicated in individual Specification Sections.
	1. Submit electronic submittals via email as PDF electronic files.
	a. Architect will return annotated file.  Annotate and retain one copy of file as an electronic Project record document file.

	2. Action Submittals:  Submit one paper copies of each submittal unless otherwise indicated.  Architect will return one copies; contractor shall then copy and distribute executed returns to Owner.
	3. Informational Submittals:  Submit one paper copies of each submittal unless otherwise indicated.  Architect will not return copies.
	4. Certificates and Certifications Submittals:  Provide a statement that includes signature of entity responsible for preparing certification.  Certificates and certifications shall be signed by an officer or other individual authorized to sign docume...
	a. Provide a digital signature with digital certificate on electronically submitted certificates and certifications where indicated.
	b. Provide a notarized statement on original paper copy certificates and certifications where indicated.


	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard published data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's catalog cuts.
	b. Manufacturer's product specifications.
	c. Standard color charts.
	d. Statement of compliance with specified referenced standards.
	e. Testing by recognized testing agency.
	f. Application of testing agency labels and seals.
	g. Notation of coordination requirements.
	h. Availability and delivery time information.

	4. Submit Product Data before or concurrent with Samples.
	5. Submit Product Data in the following format:
	a. PDF electronic file.


	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following information, as applicable:
	a. Identification of products.
	b. Schedules.
	c. Compliance with specified standards.
	d. Notation of coordination requirements.
	e. Notation of dimensions established by field measurement.
	f. Relationship and attachment to adjoining construction clearly indicated.
	g. Seal and signature of professional engineer if specified.

	2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 by 42 inches (750 by 1067 mm).
	3. Submit Shop Drawings in the following format:
	a. PDF electronic file.


	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	1. Transmit Samples that contain multiple, related components such as accessories together in one submittal package.
	2. Identification:  Attach label on unexposed side of Samples that includes the following:
	a. Generic description of Sample.
	b. Product name and name of manufacturer.
	c. Sample source.
	d. Number and title of applicable Specification Section.
	e. Specification paragraph number and generic name of each item.

	3. For projects where electronic submittals are required, provide corresponding electronic submittal of Sample transmittal, digital image file illustrating Sample characteristics, and identification information for record.
	4. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity.  Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples that may be incorporated into the Work are indicated in individual Specification Sections.  Such Samples must be in an undamaged condition at time of use.
	b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Contractor.

	5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared from same material to be used for the Work, cured and finished in manner specified, and physically identical with material or product proposed for use, and tha...
	a. Number of Samples:  Submit one sets of Samples.  Architect will retain one Sample set and return review result electronically.
	1) Submit a single Sample where assembly details, workmanship, fabrication techniques, connections, operation, and other similar characteristics are to be demonstrated.
	2) If variation in color, pattern, texture, or other characteristic is inherent in material or product represented by a Sample, submit at least three sets of paired units that show approximate limits of variations.



	E. Product Schedule:  As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location.  Include the following information in tabular form:
	1. Type of product.  Include unique identifier for each product indicated in the Contract Documents or assigned by Contractor if none is indicated.
	2. Manufacturer and product name, and model number if applicable.
	3. Number and name of room or space.
	4. Location within room or space.
	5. Submit product schedule in the following format:
	a. PDF electronic file.


	F. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements specified in Section 017700 "Closeout Procedures."
	G. Maintenance Data:  Comply with requirements specified herein.
	H. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, contact information of architects and owners, and other informa...
	I. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents.  Submit record of Welding Procedure Specification and Procedure Qualification Record on AWS forms.  Inclu...
	J. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	K. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents.  Include evidence of manufacturing experience where required.
	L. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	M. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	N. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	O. Product Test Reports:  Submit written reports indicating that current product produced by manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified...
	P. Design Data:  Prepare and submit written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and other performance and des...

	2.2 DELEGATED-DESIGN SERVICES
	A. Performance and Design Criteria:  Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and ...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to Architect.

	B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and other required submittals, submit digitally signed PDF electronic file of certificate, signed and sealed by the responsible design professional, for each prod...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents.  Include list of codes, loads, and other factors used in performing these services.



	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Action and Informational Submittals:  Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitti...
	B. Project Closeout and Maintenance Material Submittals:  See requirements in Section 017700 "Closeout Procedures."
	C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submi...

	3.2 ARCHITECT'S ACTION
	A. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or revisions required, and return it.  Architect will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action.
	B. Informational Submittals:  Architect will review each submittal and will not return it, or will return it if it does not comply with requirements.  Architect will forward each submittal to appropriate party.
	C. Partial submittals shall be discarded without review.
	D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for resubmittal without review.
	E. Submittals not required by the Contract Documents will be discarded by the Architect without action.



	015000-15007 TEMPORARY FACILITIES AND CONTROLS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.


	1.3 USE CHARGES
	A. Water and Sewer Service from Existing System:  Water from Owner's existing water system is available for use without metering and without payment of use charges.  Provide connections and extensions of services as required for construction operations.
	B. Electric Power Service from Existing System:  Electric power from Owner's existing system is available for use without metering and without payment of use charges.  Provide connections and extensions of services as required for construction operations


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Portable Chain-Link Fencing:  Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick, galvanized-steel, chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch-...


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required by progress of the Work.
	1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary."

	B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 SUPPORT FACILITIES INSTALLATION
	A. Parking:  Use designated areas of Owner's existing parking areas for construction personnel.
	B. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste from construction operations.  Comply with requirements of authorities having jurisdiction.  Comply with progress cleaning requirements found elsewher...

	3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, and other improvements at Project site and on adjacent properties, except those indicated to be removed or altered.  Repair damage to existing facili...
	B. Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction as required to comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other und...
	1. Comply with work restrictions specified in Section 011000 "Summary."

	C. Temporary Erosion and Sedimentation Control:  Comply with[ requirements of 2003 EPA Construction General Permit or authorities having jurisdiction, whichever is more stringent.
	D. Site Enclosure Fence:  Before construction operations begin, furnish and install site enclosure fence in a manner that will prevent people and animals from easily entering site except by entrance gates.
	1. Extent of Fence:  [As required to enclose entire Project site or portion determined sufficient to accommodate construction operations and as per Owner.
	2. Maintain security by limiting number of keys and restricting distribution to authorized personnel.  Furnish one set of keys to Owner


	3.4 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of Owner's facilities.  To minimize waste and abuse, limit availability of Owner's facilities to essential and intended uses.
	B. Termination and Removal:  Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion.  Complete or, if necessary, restore permanen...
	1. Materials and facilities that constitute temporary facilities are property of Contractor.
	2. At Substantial Completion, repair, renovate, and clean permanent facilities used during construction period.  Comply with final cleaning requirements specified in Section 017700 "Closeout Procedures."




	017700-15007 CLOSEOUT PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.
	4. Final cleaning.
	5. Repair of the Work.


	1.3 ACTION SUBMITTALS
	A. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion.
	B. Certified List of Incomplete Items:  Final submittal at Final Completion.

	1.4 CLOSEOUT SUBMITTALS
	A. Certificate of Insurance:  For continuing coverage.

	1.5 MAINTENANCE MATERIAL SUBMITTALS
	A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified in other Sections.

	1.6 SUBSTANTIAL COMPLETION PROCEDURES
	A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion.  List items below that are incomplete at time of request.
	1. Submit closeout submittals specified in other Division 01 Sections, including project record documents, operation and maintenance manuals, final completion construction photographic documentation, damage or settlement surveys, property surveys, and...
	2. Submit closeout submittals specified in individual Sections, including specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	3. Submit maintenance material submittals specified in individual Sections, including tools, spare parts, extra materials, and similar items, and deliver to location designated by Owner.  Label with manufacturer's name and model number where applicable.

	C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion.  List items below that are incomplete at time of request.
	1. Advise Owner of pending insurance changeover requirements.
	2. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	3. Complete final cleaning requirements, including touchup painting.
	4. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	D. Inspection:  Submit a written request for inspection to determine Substantial Completion a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests.  On receipt of request, Architect will either proceed w...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.


	1.7 FINAL COMPLETION PROCEDURES
	A. Submittals Prior to Final Completion:  Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment.
	2. Certified List of Incomplete Items:  Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect.  Certified copy of the list shall state that each ...
	3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage complying with insurance requirements.

	B. Inspection:  Submit a written request for final inspection to determine acceptance a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests.  On receipt of request, Architect will either proceed with in...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.


	1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Organization of List:  Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits o...
	1. Organize list of locations in sequential order.
	2. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Contractor.
	e. Page number.

	3. Submit list of incomplete items in the following format:
	a. PDF electronic file.  Architect will return annotated file.



	1.9 SUBMITTAL OF PROJECT WARRANTIES
	A. Time of Submittal:  Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated, or when delay in submittal of warranties might limit ...
	B. Organize warranty documents into an orderly sequence based on the table of contents of Project Manual.
	C. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.
	1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not applicable, use products that comply with the California Code of Regulations maximum allowable VOC levels.



	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program.  Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a designated portion of Project:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign deposits.
	c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
	d. Remove tools, construction equipment, machinery, and surplus material from Project site.
	e. Remove snow and ice to provide safe access to building.
	f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to their original co...
	g. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	h. Sweep concrete floors broom clean in unoccupied spaces.
	i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean according to manufacturer's recommendations if visible soil or stains remain.
	j. Clean transparent materials, including mirrors and glass in doors and windows.  Remove glazing compounds and other noticeable, vision-obscuring materials.
	k. Remove labels that are not permanent.
	l. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
	m. Leave Project clean and ready for occupancy.


	C. Construction Waste Disposal:  Waste disposal is the sole responsibility of the contractor.  The contractor shall provide all means and methods to remove the existing glazing system from the roof to an approved waste container, remove it from the si...

	3.2 REPAIR OF THE WORK
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.
	B. Repair or remove and replace defective construction.  Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.  Where damaged or worn items cannot b...
	1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other damaged transparent materials.
	2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.  Replace finishes and surfaces that that already show evidence of repair or restoration.
	a. Do not paint over "UL" and other required labels and identification, including mechanical and electrical nameplates.  Remove paint applied to required labels and identification.





	064116-15007 PLASTIC-LAMINATE-FACED ARCHITECTURAL CABINETS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Plastic-laminate-faced architectural cabinets.
	2. Wood furring, blocking, shims, 20 ga x 8” galv. Steel continuous backer plates and hanging strips for installing plastic-laminate-faced architectural cabinets unless concealed within other construction before cabinet installation.


	1.3 ACTION SUBMITTALS
	A. Product Data:  For each type of product.
	B. Shop Drawings:  Show location of each item, dimensioned plans and elevations, large-scale details, attachment devices, and other components.
	1. Show details full size.
	2. Show locations and sizes of furring, blocking, and hanging strips, including concealed blocking and reinforcement specified in other Sections.
	3. Show locations and sizes of cutouts and holes for electrical switches and outlets and other items installed in architectural plastic-laminate cabinets.

	C. Samples for Selection:
	1. Plastic laminates.


	1.4 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For Installer and fabricator.

	1.5 QUALITY ASSURANCE
	A. Fabricator Qualifications:  Shop that employs skilled workers who custom fabricate products similar to those required for this Project and whose products have a record of successful in-service performance.

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Do not deliver cabinets until painting and similar operations that could damage woodwork have been completed in installation areas.

	1.7 FIELD CONDITIONS
	A. Environmental Limitations:  Do not deliver or install cabinets until building is enclosed, wet work is complete, and HVAC system is operating and maintaining temperature and relative humidity at occupancy levels during the remainder of the construc...
	B. Field Measurements:  Where cabinets are indicated to fit to other construction, verify dimensions of other construction by field measurements before fabrication, and indicate measurements on Shop Drawings.  Coordinate fabrication schedule with cons...
	1. Locate concealed framing, blocking, and reinforcements that support cabinets by field measurements before being enclosed, and indicate measurements on Shop Drawings.

	C. Established Dimensions:  Where cabinets are indicated to fit to other construction, establish dimensions for areas where cabinets are to fit.  Provide allowance for trimming at site, and coordinate construction to ensure that actual dimensions corr...

	1.8 COORDINATION
	A. Coordinate sizes and locations of framing, blocking, furring, reinforcements, and other related units of Work specified in other Sections to ensure that cabinets can be supported and installed as indicated.


	PART 2 -  PRODUCTS
	2.1 PLASTIC-LAMINATE-FACED ARCHITECTURAL CABINETS
	A. Quality Standard:  Unless otherwise indicated, comply with the "Architectural Woodwork Standards" for grades of architectural plastic-laminate cabinets indicated for construction, finishes, installation, and other requirements.
	B. Grade:  Premium.
	C. Regional Materials:  Plastic-laminate cabinets shall be manufactured within 500 miles (800 km) of Project site.
	D. Type of Construction:  Frameless.
	E. Cabinet, Door, and Drawer Front Interface Style:  Flush overlay.
	F. High-Pressure Decorative Laminate:  NEMA LD 3, grades as indicated or if not indicated, as required by woodwork quality standard.
	1. Manufacturers:  Subject to compliance with requirements, provide products by one of the following:
	a. Formica Corporation.
	b. Wilsonart International; Div. of Premark International, Inc.
	c. All laminate shall be “color-through”.
	d. Basis of Design: Wilsonart 1500 Gray


	G. Laminate Cladding for Exposed Surfaces:
	1. Horizontal Surfaces:  Grade HGS.
	2. Vertical Surfaces:  Grade HGS.
	3. Edges:  Grade HGS.

	H. Materials for Semiexposed Surfaces:
	1. Surfaces Other Than Drawer Bodies: High-pressure decorative laminate, NEMA LD 3, Grade VGS
	a. Edges of Plastic-Laminate Shelves:  PVC tape, 0.018-inch (0.460-mm) minimum thickness, matching laminate in color, pattern, and finish.
	b. For semiexposed backs of panels with exposed plastic-laminate surfaces, provide surface of high-pressure decorative laminate, NEMA LD 3, Grade VGS.

	2. Drawer Sides and Backs:  Solid-hardwood lumber.
	3. Drawer Bottoms:  Hardwood plywood.

	I. Dust Panels:  1/4-inch (6.4-mm) plywood above compartments and drawers unless located directly under tops.
	J. Concealed Backs of Panels with Exposed Plastic-Laminate Surfaces:  High-pressure decorative laminate, NEMA LD 3, Grade BKL.
	K. Drawer Construction:  Fabricate with exposed fronts fastened to subfront with mounting screws from interior of body.
	1. Join subfronts, backs, and sides with glued dovetail joints.

	L. Colors, Patterns, and Finishes:  Provide materials and products that result in colors and textures of exposed laminate surfaces complying with the following requirements:
	1. As selected by Architect from laminate manufacturer's full range in the following categories:
	a. Solid colors with core same color as surface, matte finish.



	2.2 PLASTIC LAMINATE COUNTER TOPS
	A. Grade: Premium
	B. High pressure Decorative Laminate: NEMA LD 3, grades as indicated or if not indicated, as required by woodwork quality standard.  Basis of design is Wilsonart D91 Slate Gray
	C. All laminate shall be “color-through”.
	D. Manufacturers: Subject to compliance with requirements above, the following manufacturers offer products that may be incorporated into the work:
	1. Formica Corp.
	2. Wilsonart International

	E. Substrate: Exterior grade A/B plywood.
	F. Backsplash: 4” exterior grade plywood substrate clad with approved high pressure laminate on all exposed sides.  Secure substrate with approved adhesive.  Seal all joints between dissimilar materials and between backsplash, countertop and edge.
	G. Edge Treatment: Fastened and adhered poplar ¾” x 1.25” substrate clad on all exposed sides with same laminate as horizontal surfaces.

	2.3 WOOD MATERIALS
	A. Wood Products:  Provide materials that comply with requirements of referenced quality standard for each type of woodwork and quality grade specified unless otherwise indicated.
	1. Wood Moisture Content:  4 to 9 percent.

	B. Composite Wood and Agrifiber Products:  Provide materials that comply with requirements of referenced quality standard for each type of woodwork and quality grade specified unless otherwise indicated.
	1. Softwood Plywood:  DOC PS 1, medium-density overlay.
	2. Veneer-Faced Panel Products (Hardwood Plywood):  HPVA HP-1, made with adhesive containing no urea formaldehyde.

	C. Exterior Grade Plywood: Provide A/B fir plywood; 7-ply sheet goods.  Install with A side up and out.

	2.4 CABINET HARDWARE AND ACCESSORIES
	A. General:  Provide cabinet hardware and accessory materials associated with architectural cabinets.
	B. Frameless Concealed Hinges (European Type):  BHMA A156.9, B01602, 155 degrees of opening, soft-closing.
	C. Back-Mounted Pulls:  BHMA A156.9, B02011.
	D. Stainless Steel Bar Pulls:  Back mounted, solid stainless steel 6 inches long, 2 inches deep, and 5/16 inch in diameter.
	E. Shelf Rests:  BHMA A156.9, B04013; metal.
	F. Drawer Slides:  BHMA A156.9.
	1. Soft-closing, full extension chrome steel slides rated capacity 100 lbs.

	G. Door Locks:  BHMA A156.11, E07121. All doors shall receive cylinder locks keyed alike.
	H. Drawer Locks:  BHMA A156.11, E07041. All drawers shall receive cylinder locks keyed alike.
	I. Door and Drawer Silencers:  BHMA A156.16, L03011.
	J. Exposed Hardware Finishes:  For exposed hardware, provide finish that complies with BHMA A156.18 for BHMA finish number indicated.
	1. Satin Stainless Steel:  BHMA 630.

	K. For concealed hardware, provide chromed steel that complies with product class requirements in BHMA A156.9.

	2.5 MISCELLANEOUS MATERIALS
	A. Furring, Blocking, Shims, and Hanging Strips:  Softwood, kiln dried to less than 15 percent moisture content or 20 ga 8” wide galvanized continuous backer plates.
	B. Anchors:  Select material, type, size, and finish required for each substrate for secure anchorage.  Provide metal expansion sleeves or expansion bolts for post-installed anchors.  Use stainless steel anchors and inserts at inside face of exterior ...
	C. Adhesives:  Do not use adhesives that contain urea formaldehyde.

	2.6 FABRICATION
	A. Fabricate cabinets to dimensions, profiles, and details indicated.
	B. Complete fabrication, including finish, assembly and hardware application, to maximum extent possible before shipment to Project site.  Disassemble components only as necessary for shipment and installation.  Where necessary for fitting at site, pr...
	1. Notify Architect three days in advance of the dates and times woodwork fabrication will be complete.
	2. Trial fit assemblies at fabrication shop that cannot be shipped completely assembled.  Install dowels, screws, bolted connectors, and other fastening devices that can be removed after trial fitting.  Verify that various parts fit as intended and ch...

	C. Shop-cut openings to maximum extent possible to receive hardware, appliances, electrical work, and similar items.  Locate openings accurately and use templates or roughing-in diagrams to produce accurately sized and shaped openings.  Sand edges of ...


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Before installation, condition cabinets to average prevailing humidity conditions in installation areas.
	B. Before installing cabinets, examine shop-fabricated work for completion and complete work as required.

	3.2 INSTALLATION
	A. Grade:  Install cabinets to comply with same grade as item to be installed.
	B. Assemble cabinets and complete fabrication at Project site to the extent that it was not completed in the shop.
	C. Install cabinets level, plumb, true, and straight.  Shim as required with concealed shims.  Install level and plumb to a tolerance of 1/8 inch in 96 inches (3 mm in 2400 mm).
	D. Scribe and cut cabinets to fit adjoining work, refinish cut surfaces, and repair damaged finish at cuts.
	E. Anchor cabinets to anchors or blocking built in or directly attached to substrates.  Secure with countersunk, concealed threaded fasteners.
	1. Use filler matching finish of items being installed.

	F. Cabinets:  Install without distortion so doors and drawers fit openings properly and are accurately aligned.  Adjust hardware to center doors and drawers in openings and to provide unencumbered operation.  Complete installation of hardware and acce...
	1. Install cabinets with no more than 1/8 inch in 96-inch (3 mm in 2400-mm) sag, bow, or other variation from a straight line.
	2. Fasten wall cabinets through back, near top and bottom, and at ends not more than 16 inches (400 mm) o.c.


	3.3 ADJUSTING AND CLEANING
	A. Repair damaged and defective cabinets, where possible, to eliminate functional and visual defects; where not possible to repair, replace woodwork.  Adjust joinery for uniform appearance.
	B. Clean, lubricate, and adjust hardware.
	C. Clean cabinets on exposed and semiexposed surfaces.
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