

			North East Roads, Inc.		Tasco Const Inc		Agganis Construction, Inc.	
Description	Qty	Unit	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
Adjustment of Manholes and Catch Basins	100	Each	\$ 260.00	\$ 26,000.00	\$ 285.00	\$ 28,500.00	\$ 500.00	\$ 50,000.00
Adjustment of Water Gates	60	Each	\$ 125.00	\$ 7,500.00	\$ 160.00	\$ 9,600.00	\$ 100.00	\$ 6,000.00
Structure Rebuild (4' diameter reconstructed with brick)	50	Per Vertical Foot	\$ 250.00	\$ 12,500.00	\$ 285.00	\$ 14,250.00	\$ 150.00	\$ 7,500.00
Water Box Replacement	30	Each	\$ 185.00	\$ 5,550.00	\$ 200.00	\$ 6,000.00	\$ 150.00	\$ 4,500.00
Totals				\$ 51,550.00		\$ 58,350.00		\$ 68,000.00
Comments								